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0101 1 279 $244,922. 75 $79, 844,817.72 326. 000 LS N MOBI LI ZATI ON
0102 1 284 $240. 10 $40, 782, 157. 06 169, 852. 300 DA N MAI NTENANCE OF TRAFFI C
0102 2 1 21 $362, 270. 53 $7, 969, 951. 73 22.000 LS N SPECI AL DETOUR 1
0102 2 2 7 $74, 230. 99 $519, 616. 96 7. 000 LS N SPECI AL DETOUR 2
0102 2 3 4 $80, 855. 21 $323, 420. 85 4. 000 LS N SPECI AL DETOUR 3
0102 2 4 3 $72,787. 60 $218, 362. 81 3. 000 LS N SPECI AL DETOUR 4
0102 2 5 2 $81, 250. 00 $162, 500. 00 2. 000 LS N SPECI AL DETOUR 5
0102 2 6 2 $274, 000. 00 $548, 000. 00 2. 000 LS N SPECI AL DETOUR 6
0102 2 7 1 $125, 000. 00 $125, 000. 00 1. 000 LS N SPECI AL DETOUR 7
0102 3 73 $16. 49 $891, 179. 84 54, 057. 600 CcY N COMVERCI AL MATL FOR TEMP DRI VEWAY MAI NT
0102 11 2 $18. 29 $460, 800. 00 25, 200. 000 VH N SERVI CE PATROL- ROAD RANGER
0102 14 152 $40. 21 $2, 861, 898. 37 71, 173. 000 VH N TRAFFI C CONTROL OFFI CER
0102 60 267 $. 30 $1, 283, 893. 93 4,231, 848. 000 ED N WORK ZONE SI GN
0102 61 26 $23. 09 $44, 655. 70 1, 934. 000 EA N BUSI NESS SI GN
0102 62 1 $. 28 $56. 00 200. 000 ED N BARRI ER MOUNTED WORK ZONE SI GN
0102 71 11 40 $15. 34 $2, 303, 155. 82 150, 101. 000 LF N BARRI ER WALL, TEMP, F& , CONCRETE
0102 71 12 3 $51. 85 $25, 925. 00 500. 000 LF N BARRI ER WALL, TEMP, F&l , WATERFI LLED
0102 71 13 31 $31. 21 $2, 845, 089. 33 91, 148. 000 LF N BARRI ER WALL, TEMP, F&l , LOW PROFI LE, CONC
0102 71 14 64 $14. 42 $3, 584, 886. 86 248, 524. 000 LF N BARRI ER WALL, TEMP, F&l , TYPE K
0102 71 21 21 $4.76 $667, 415. 14 140, 241. 000 LF N BARRI ER WALL, TEMP, REL, CONCRETE
0102 71 23 17 $6. 83 $770, 900. 02 112, 800. 000 LF N BARRI ER WALL, TEMP, REL, LOW PROFI LE, CONC
0102 71 24 40 $9. 18 $811, 244. 43 88, 364. 500 LF N BARRI ER WALL, TEMP, REL, TYPE K
0102 73 4 $26. 96 $30, 412. 58 1, 128. 000 LF N TEMPORARY GUARDRAI L
0102 74 1 251 $.16 $2, 918, 028. 03 18, 616, 822. 000 ED N CHANNEL DEVICE-TYPS I,11,D,VP, DRUM LC
0102 74 2 161 $. 32 $211, 169. 07 668, 121. 000 ED N CHANNELI ZI NG DEVICE, TYPE II1l, 6'
0102 75 1 9 $18. 34 $867, 862. 62 47, 331. 000 LF N TEMPORARY SEPARATOR, F& REMOVE
0102 76 187 $6. 26 $872, 491. 77 139, 382. 000 ED N ARROW BOARD / ADVANCE WARNI NG ARROW PANEL
0102 78 160 $3. 28 $1, 394, 530. 95 424, 701. 000 EA N TEMPORARY RETROREFLECTI VE PAVT MARKER
0102 89 1 82 $1, 273. 17 $1, 358, 475.51 1, 067. 000 LO N TEMPORARY CRASH CUSHI ON, RED OPT
0102 94 1 1 $20. 00 $3, 200. 00 160. 000 LF N GLARE SCREEN, TEMP, F&l , WALL MAT- CONC
0102 99 230 $14. 35 $2, 406, 310. 59 167, 698. 000 ED N PORTABLE CHANGEABLE NMESSAGE SI GN, TEMP
0102104 100 $7.92 $1, 028, 426. 10 129, 901. 000 ED N TEVMPORARY S| GNALI ZATI ON AND MAI NT, | NTER
0102107 1 103 $5.51 $694, 240. 06 126, 042. 000 ED N TEMP TRAFFI C DETECTI ON & MAI NTEN, | NTER
0102150 1 56 $6. 97 $212,516. 71 30, 494. 000 ED N PORTABLE REGULATORY, SI GN
0102150 2 56 $7. 80 $240, 377. 41 30, 830. 000 ED N RADAR SPEED DI SPLAY UNI T
0102909 3 $159. 22 $70, 058. 30 440. 000 DA N TEMPORARY RAI SED RUMBLE STRI PS
0102911 1 13 $2. 22 $43, 533. 06 19, 630. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SKI P
0102911 2 31 $1.59 $319, 689. 03 200, 555. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SOLI D
0102911 3 6 $2.52 $49, 501. 54 19, 648. 000 SF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, OTHER
0102912 1 6 $2.58 $28, 947. 66 11, 226. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SKI P
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0102912 2 24 $1. 40 $322,981. 24 231, 510. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SCLI D
0102912 3 5 $2.93 $45, 898. 44 15, 690. 000 SF N PAVT MARKI NG REMOVABLE TAPE, YELLOW OTHER
0104 1 47 $1.11 $609, 805. 06 550, 229. 500 SY N ARTI FI Cl AL COVERI NGS / ROLL ERGCSI ON CNTL
0104 6 4 $8. 81 $105, 612. 52 11, 989. 000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7 7 $1, 849. 50 $77,678.92 42.000 EA N SEDI MENT BASI N / CONTAI NVENT SYSTEM
0104 9 7 $1, 331. 40 $55, 918. 92 42.000 EA N SEDI MENT BASI N / CONTAI NVENT SY CLEANOUT
0104 10 3 185 $1.48 $2, 073, 102. 67 1, 397, 678. 840 LF N SEDI MENT BARRI ER
0104 11 102 $7. 65 $863, 035. 61 112, 862. 000 LF N FLOATI NG TURBI DI TY BARRI ER
0104 12 42 $4.02 $413, 139. 08 102, 744. 000 LF N STAKED TURBI DI TY BARRI ER- NYL REI NF PVC
0104 15 48 $1, 759. 53 $390, 615. 50 222. 000 EA N SO L TRACKI NG PREVENTI ON DEVI CE
0104 18 155 $92. 97 $774,941. 29 8, 335. 000 EA N I NLET PROTECTI ON SYSTEM
0104 19 10 $. 28 $64, 738. 00 233, 745. 000 Sy N CHEM CAL TREATMENT FOR ERGCSI ON CONTROL
0107 1 170 $21.61 $1, 537, 976. 88 71, 168. 636 AC N LI TTER REMOVAL
0107 2 168 $39. 40 $2, 417, 984. 64 61, 371. 055 AC N MOW NG
0110 1 1 196 $8, 173. 65 $22, 420, 433. 74 2,743.014 AC N CLEARI NG & GRUBBI NG
0110 2 1 14 $22, 494. 88 $358, 793. 31 15. 950 AC N CLEARI NG & GRUBBI NG ( PUSH BUTTON CONT)
0110 3 57 $24. 71 $6, 519, 129. 22 263, 855. 530 SF N REMOVAL OF EXI STI NG STRUCTURE
0110 3 1 1 $100. 00 $10, 000. 00 100. 000 SF N REMOVAL OF EXI ST CONC BRI DGE DECK
0110 3 2 1 $175. 00 $14, 000. 00 80. 000 SF N REMOVAL OF EXI ST STEEL BRI DGE DECK
0110 3 3 1 $200. 00 $6, 000. 00 30. 000 LF N REMOVAL OF EXI ST PI LE JACKET
0110 3 4 1 $200. 00 $8, 000. 00 40. 000 SF N REMOVAL OF EXI ST SAND CEMENT RI PRAP
0110 3 5 1 $200. 00 $16, 000. 00 80. 000 LF N REMOVAL OF EXI ST BRI DGE JO NT
0110 3 6 1 $100. 00 $6, 000. 00 60. 000 LF N REMOVAL OF EXI ST CONC TRAF BARRI ER
0110 3 7 1 $190. 00 $7, 600. 00 40. 000 SF N REMOVAL OF EXI ST STEEL SI DEWALK GRATI NG
0110 4 106 $27.62 $6, 366, 987. 97 230, 505. 070 SY N REMOVAL OF EXI STI NG CONCRETE PAVEMENT
0110 4 1 1 $20. 00 $800. 00 40. 000 SF N REMOVAL OF EXI ST CONC SI DEWALK
0110 4 2 1 $25. 00 $2, 000. 00 80. 000 SF N REMOVAL OF EXI ST CONC SLOPE PAVEMENT
0110 6 2 $930. 77 $12, 100. 00 13. 000 EA N PLUGGE NG WATER VELLS, NON- ARTESI AN
0110 7 1 42 $136. 26 $91, 024. 36 668. 000 EA N MAI LBOX, F& SI NGLE
0110 8 2 $1, 800. 00 $10, 800. 00 6. 000 DA N UNDERWATER DEBRI S REMOVAL
0110 12 1 3 $425. 83 $231, 651. 02 544. 000 SY N HYDRODEMOLI TI ON, REM OF DECK SURFACE
0110 20 2 1 $5. 88 $50, 344. 56 8, 562. 000 SF N REMOVAL OF EXI STI NG WALL, RETAI NI NG WALL
0110 71 1 5 $265. 33 $572, 325. 00 2,157. 000 LF N BRI DGE FENDER SYSTEM REMOVAL & DI SPOCSAL
0110 73 6 $118. 84 $202, 260. 88 1, 702. 000 LF N REMOVE EXI STI NG BULKHEAD
0110 82 3 $4,516. 13 $14, 000. 00 3.100 MB N REMOVE & DI SPOSE STRUCTURAL TI MBER
0110 85 2 $332.18 $3, 654. 00 11. 000 EA N CLEANI NG | NTERI OR OF SEGAL BOX GRDR SPAN
0110 86 31 $4,569. 11 $169, 057. 20 37.000 LS N DELI VERY OF SALVAGEABLE MATERI AL TO FDOT
0120 1 134 $4. 25 $22, 920, 808. 41 5, 388, 529. 750 CcY N REGULAR EXCAVATI ON
0120 2 2 74 $9. 84 $1, 834, 292. 69 186, 324. 500 cY N BORROW EXCAVATI ON, TRUCK MEASURE
0120 3 2 $4. 81 $1, 924. 00 400. 000 CcY N LATERAL DI TCH EXCAVATI ON
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0120 4 27 $7. 32 $4, 054, 779. 15 554, 260. 000 CcY N SUBSO L EXCAVATI ON
0120 5 12 $11.64 $121,967.72 10, 477. 000 cY N CHANNEL EXCAVATI ON
0120 6 102 $7. 36 $32, 864, 265. 00 4,462,973. 020 CcY N EMBANKNVENT
0120 10 21 1 $1.14 $11, 400. 00 10, 000. 000 LF N CLEAN AND RESHAPE DI TCH, HAUL, UP TO 15
0120 10 22 1 $1. 20 $30, 000. 00 25, 000. 000 LF N CLEAN AND RESHAPE DI TCH, HAUL, 15-30'
0120 71 41 $35, 457. 55 $1, 560, 132. 30 44. 000 LS N REGULAR EXCAVATI ON (3- R PRQJECTS O\LY)
0120 74 4 $6. 86 $5, 529, 893. 75 806, 462. 000 CcY N SURCHARGE EMBANKMENT
0121 70 29 $163. 99 $505, 684. 12 3, 083. 600 CcY N FLOMBLE FI LL
0125 1 5 $13. 34 $30, 284. 19 2,271.000 cY N EXCAVATI ON FOR STRUCTURES
0125 3 2 $18. 46 $4, 301. 80 233. 000 CcY N SELECT BEDDI NG MATERI AL
0141 70 3 $670. 72 $124, 083. 37 185. 000 AS N SETTLEMENT PLATE ASSEMBLY
0145 1 4 $1. 63 $130, 647. 80 80, 281. 000 SF N GEOSYNTHETI C REI NFORCED SO L SLOPE
0145 2 6 $4. 35 $1, 265, 915. 56 291, 178. 300 SY N GEOSYNTHETI C REI NF FND OVER SOFT SO L
0145 71 3 $5. 67 $112, 299. 90 19, 789. 000 SY N RElI NFORCEMENT GRI D FOR SO L STABI LI ZAT
0160 4 134 $2.98 $9, 973, 126. 81 3, 351, 659. 520 SY N TYPE B STABI LI ZATI ON
0162 1 11 98 $1.11 $3, 367, 277. 75 3, 036, 962. 600 SY N PREPARED SO L LAYER, FINISH sO L, 6"
0162 1 12 2 $18. 18 $92, 895. 50 5, 109. 500 SY N PREPARED SO L LAYER, FINISH sO L, 12"
0173 71 1 $1, 500. 00 $4, 500. 00 3. 000 EA N DRI LLI NG HOLES FOR PRESSURE GROUTI NG
0173 76 3 $13. 14 $105, 500. 00 8, 030. 000 LF N GROUT PI PE | NSTALLATI ON
0173 77 1 3 $146. 20 $111, 843. 75 765. 000 cY N SUBSURF PRESSURE GROUTI NG, SAND CEM
0173 77 3 1 $250. 00 $19, 425. 00 77.700 cY N SUBSURF PRESSURE GROUTI NG, CEM SLURRY
0173 79 1 1 $12. 00 $334, 560. 00 27, 880. 000 LF N SO L STABI LZ BY AUG CONCRET COLUMWN, 6-8"
0210 1 1 5 $3. 82 $74, 409. 10 19, 501. 000 SY N REVWORKI NG LI MEROCK BASE, 6"
0210 1 8 2 $3.61 $78, 584. 29 21, 761. 600 SY N REWORKI NG LI MEROCK BASE, 4"
0210 1 9 5 $5. 40 $89, 771. 48 16, 631. 500 SY N REWORKI NG LI MEROCCK BASE, 3"
0210 2 4 $27.04 $42, 855. 00 1, 585. 000 cY N LI MEROCK- NEW VATERI AL FOR REWORKI NG BASE
0285701 67 $7.72 $5, 748, 718. 66 744, 989. 400 SY N OPTI ONAL BASE, BASE GROUP 01
0285702 29 $14. 17 $1, 385, 810. 29 97, 831. 100 SY N OPTI ONAL BASE, BASE GROUP 02
0285703 6 $23. 95 $369, 344. 64 15, 422. 100 SY N OPTI ONAL BASE, BASE GROUP 03
0285704 14 $11. 42 $822, 566. 50 72, 000. 700 Sy N OPTI ONAL BASE, BASE GROUP 04
0285705 3 $12. 09 $290, 762. 00 24, 046. 000 SY N OPTI ONAL BASE, BASE GROUP 05
0285706 47 $16. 48 $2, 079, 819. 97 126, 175. 600 SY N OPTI ONAL BASE, BASE GROUP 06
0285707 3 $11.73 $1, 176, 633. 00 100, 335. 200 Sy N OPTI ONAL BASE, BASE GROUP 07
0285708 5 $38. 18 $133, 009. 92 3, 484. 000 SY N OPTI ONAL BASE, BASE GROUP 08
0285709 73 $16. 35 $10, 865, 290. 31 664, 372. 600 SY N OPTI ONAL BASE, BASE GROUP 09
0285710 14 $14. 30 $4, 013, 130. 13 280, 605. 200 Sy N OPTI ONAL BASE, BASE GROUP 10
0285711 21 $11.92 $4, 981, 540. 14 417, 833. 300 SY N OPTI ONAL BASE, BASE GROUP 11
0285712 14 $13.78 $6, 705, 891. 43 486, 551. 700 SY N OPTI ONAL BASE, BASE GROUP 12
0285713 13 $38. 20 $7, 696, 251. 81 201, 448. 600 SY N OPTI ONAL BASE, BASE GROUP 13
0285714 1 $119. 00 $6, 188. 00 52. 000 SY N OPTI ONAL BASE, BASE GROUP 14
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0285715 18 $67. 41 $1, 261, 352. 49 18, 710. 900 SY N OPTI ONAL BASE, BASE GROUP 15
0286 1 41 $22.94 $1, 335, 522. 27 58, 220. 120 SY N TURNOUT CONSTRUCTI ON
0286 2 7 $228. 43 $125, 684. 61 550. 200 TN N TURNOUT CONSTRUCTI ON- ASPHALT
0288001 1 $276. 50 $102, 581. 50 371. 000 CcY N CEMENT TREATED PERVEABLE BASE
0315 1 3 $21. 35 $50, 889. 36 2, 383. 300 SY N STRESS ABSORBI NG MEMBRANE
0327 70 1 80 $2.42 $1, 937, 506. 70 800, 877. 400 SY N M LLI NG EXI ST ASPH PAVT, 1" AVG DEPTH
0327 70 2 15 $2. 06 $749, 506. 34 364, 457. 400 SY N M LLI NG EXI ST ASPH PAVT, 3 1/2" AVG DEPTH
0327 70 3 3 $2. 28 $60, 739. 43 26, 603. 300 SY N M LLI NG EXI ST ASPH PAVT, 4 1/ 2" AVG DEPTH
0327 70 4 54 $2.12 $4, 644, 486. 59 2,188, 315. 100 SY N M LLI NG EXI ST ASPH PAVT, 3" AVG DEPTH
0327 70 5 60 $2. 65 $5, 961, 549. 96 2, 253, 590. 500 SY N M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH
0327 70 6 114 $1.95 $5, 944, 669. 79 3,041, 687. 300 SY N M LLI NG EXI ST ASPH PAVT, 1 1/ 2" AVG DEPTH
0327 70 7 7 $2.77 $287, 198. 24 103, 589. 400 SY N M LLI NG EXI ST ASPH PAVT, 4" AVG DEPTH
0327 70 8 28 $2.19 $2, 426, 816. 70 1, 105, 804. 900 SY N M LLI NG EXI ST ASPH PAVT, 2 1/2" AVG DEPTH
0327 70 10 3 $2. 15 $208, 574. 44 97, 010. 000 SY N M LLI NG EXI ST ASPH PAVT, 5" AVG DEPTH
0327 70 11 28 $1.81 $3, 630, 889. 41 2,010, 235. 300 SY N M LLI NG EXI ST ASPH PAVT, 2 1/ 4" AVG DEPTH
0327 70 12 4 $1. 30 $25, 789. 90 19, 779. 000 SY N M LLI NG EXI ST ASPH PAVT, 1 1/4" AVG DEPTH
0327 70 13 16 $2.02 $332, 771. 27 164, 628. 800 SY N M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG DEPTH
0327 70 15 12 $2. 05 $2, 403, 488. 07 1,171, 255. 500 SY N M LLI NG EXI ST ASPH PAVT, 2 3/ 4" AVG DEPTH
0327 70 16 17 $1.31 $313, 859. 48 239, 992. 700 SY N M LLI NG EXI ST ASPH PAVT, 1/2" AVG DEPTH
0327 70 17 4 $1.92 $179, 047. 24 93, 266. 800 SY N M LLI NG EXI ST ASPH PAVT, 3 1/ 4" AVG DEPTH
0327 70 19 34 $1.82 $671, 190. 02 368, 663. 600 SY N M LLI NG EXI ST ASPH PAVT, 3/4" AVG DEPTH
0327 70 20 7 $1.74 $532, 902. 01 306, 320. 100 SY N M LLI NG EXI ST ASPH PAVT, 3 3/ 4" AVG DEPTH
0327 70 21 3 $7.76 $68, 843. 00 8, 872. 500 SY N M LLI NG EXI ST ASPH PAVT, 7" AVG DEPTH
0327 70 23 1 $4.81 $3, 309. 28 688. 000 SY N M LLI NG EXI ST ASPH PAVT, 6" AVG DEPTH
0327 70 27 1 $5. 85 $40, 113. 45 6, 857. 000 SY N M LLI NG EXI ST ASPH PAVT, 5 3/4" AVG DEPTH
0327 70 29 1 $4. 10 $11, 255. 32 2,745. 200 SY N M LLI NG EXI ST ASPH PAVT, 6 1/ 4" AVG DEPTH
0334 1 11 16 $112. 39 $1, 021, 059. 07 9, 085. 100 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC A
0334 1 12 50 $88. 68 $13, 078, 852. 76 147, 478. 370 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC B
0334 1 13 101 $91.53 $68, 719, 282. 76 750, 771. 740 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC C
0334 1 14 21 $117. 92 $3, 081, 698. 83 26, 134. 400 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC D
0334 1 15 2 $79. 42 $1, 985, 853. 35 25, 005. 000 TN N SUPERPAVE ASPHALTI C CONC, TRAFFIC E
0334 1 22 36 $90. 67 $13, 936, 451. 86 153, 711. 300 TN N SUPERPAVE ASPH CONC, TRAF B, PGr6-22, PNMA
0334 1 23 44 $94. 90 $20, 251, 530. 06 213, 395. 700 TN N SUPERPAVE ASPH CONC, TRAF C, PGr6-22, PMA
0334 1 24 25 $102. 31 $15, 310, 646. 01 149, 644. 850 TN N SUPERPAVE ASPH CONC, TRAF D, PGr6-22, PNVA
0334 1 25 6 $95. 39 $14, 819, 235. 24 155, 357. 700 TN N SUPERPAVE ASPH CONC, TRAF E, PGr6-22, PNMA
0334 1 33 2 $93. 53 $432, 229. 48 4,621. 300 TN N SUPERPAVE ASPH CONC, TRAF C, PG&32-22, PMA
0334 1 34 1 $83. 10 $2, 292, 837.03 27,591. 300 TN N SUPERPAVE ASPH CONC, TRAF D, PGB2-22, PNA
0337 7 22 52 $132. 80 $24, 309, 649. 69 183, 055. 405 TN N ASPH CONC FC, I NC BI T, FC- 5, PG76- 22, PVA
0337 7 23 1 $200. 00 $30, 000. 00 150. 000 TN N ASPH CONC FC,INC BI T, FC-5, PG 82-22, PNA
0337 7 24 27 $145. 09 $14, 451, 954. 16 99, 606. 180 TN N ASPH CONC FC, FC-5, PG 76-22, ARB
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0337 7 40 28 $98. 79 $9, 016, 900. 93 91, 272. 600 TN N ASPH CONC FC, TRAFFI C B, FC-9. 5, PG 76- 22
0337 7 41 16 $91. 18 $5, 591, 398. 77 61, 324. 600 TN N ASPH CONC FC, TRAFFI C B, FC-12. 5, PG 76- 22
0337 7 42 22 $143. 19 $1, 565, 056. 17 10, 929. 900 TN N ASPH CONC FC, TRAFFI C C, FC-9. 5, PG 76- 22
0337 7 43 43 $99. 51 $16, 518, 316. 53 165, 994. 300 TN N ASPH CONC FC, TRAFFI C C, FC-12. 5, PG 76-22
0337 7 45 19 $116. 53 $3, 431, 598. 49 29, 449. 180 TN N ASPH CONC FC, TRAFFIC D, FC-12. 5, PG 76- 22
0337 7 54 2 $94. 83 $708, 467. 31 7,470. 600 TN N ASPH CONC FC, TRAFFI C C, FC-9. 5, PG 82-22
0337 7 55 4 $93. 00 $2, 501, 919. 49 26, 903. 600 TN N ASPH CONC FC, TRAFFI C C, FC-12. 5, PG 82-22
0337 7 70 1 $80. 00 $96, 000. 00 1, 200. 000 TN N ASPH CONC FC, TR B, FC- 4. 75, PG 76-22, ARB
0337 7 71 16 $134. 90 $2, 602, 570. 84 19, 292. 350 TN N ASPH CONC FC, TRAF B, FC-9.5, PG 76-22, ARB
0337 7 72 13 $98. 37 $5, 809, 611. 79 59, 058. 700 TN N ASPH CONC FC, TRAF B, FC-12. 5, PG 76- 22, ARB
0337 7 73 36 $113. 33 $10, 910, 250. 01 96, 266. 460 TN N ASPH CONC FC, TRAF C, FC-9.5, PG 76-22, ARB
0337 7 74 32 $119. 10 $14, 700, 948. 04 123, 428. 580 TN N ASPH CONC FC, TRAF C, FC-12.5, PG 76- 22, ARB
0339 1 146 $165. 41 $3, 364, 357. 25 20, 339. 810 TN N M SCELLANEQUS ASPHALT PAVENMENT
0341 70 2 $5. 90 $487, 655. 69 82, 721. 000 SY N ASPHALT RUBBER MEMBRANE | NTERLAYER
0350 3 5 2 $78. 19 $302, 588. 10 3, 870. 000 Sy N PLAI N CEMENT CONC PAVT, 8"
0350 3 8 1 $84. 00 $2, 137, 800. 00 25, 450. 000 SY N PLAI N CEMENT CONC PAVT, 9.5"
0350 3 10 1 $75.03 $858, 868. 41 11, 447. 000 SY N PLAI N CEMENT CONC PAVT, 10.5"
0350 5 7 $2. 38 $939, 131. 67 395, 035. 000 LF N CLEANI NG & SEALI NG JO NTS - CONC PVMI
0350 6 1 $10. 00 $20, 000. 00 2, 000. 000 LF N CLEANI NG & SEALI NG CRACKS - CONC PVMI
0352 70 10 $3. 32 $1, 513, 704. 09 455, 859. 940 SY N GRI NDI NG CONCRETE PAVT
0353 70 4 $667. 65 $14, 177, 924. 00 21, 235. 650 cY N CONC PAVT SLAB REPLACEMENT
0370 1 3 $147.81 $37, 840. 00 256. 000 LF N BRI DGE APPR EXP JO NT FOR CONC PVMr
0400 0 11 38 $533. 95 $1, 847, 643. 12 3, 460. 330 CcY N CONC CLASS NS, GRAVI TY WALL
0400 0 13 1 $900. 00 $2, 700. 00 3. 000 CY N CONC CLASS NS, STEPS
0400 1 2 48 $1, 019. 84 $880, 887. 94 863. 750 CcY N CONC CLASS |, ENDWALLS
0400 1 11 5 $1,077.79 $93, 875. 60 87. 100 cY N CONC CLASS |, RETAI NI NG WALLS
0400 1 25 1 $300. 00 $24, 000. 00 80. 000 CY N CONC CLASS |, MASS SUBSTRUCTURE
0400 2 1 8 $754. 56 $781, 727. 70 1, 036. 000 CcY N CONC CLASS II, CULVERTS
0400 2 2 4 $1, 124. 96 $43, 761. 00 38. 900 CcY N CONC CLASS ||, ENDWALLS
0400 2 4 29 $651. 47 $7, 337, 866. 20 11, 263. 500 cY N CONC CLASS ||, SUPERSTRUCTURE
0400 2 5 9 $725. 61 $495, 012. 84 682. 200 CcY N CONC CLASS 11, SUBSTRUCTURE
0400 2 8 2 $450. 75 $4,191. 96 9. 300 CcY N CONC CLASS |1, BULKHEAD
0400 2 10 32 $403. 03 $1, 906, 062. 23 4,729. 300 cY N CONC CLASS |1, APPROACH SLABS
0400 2 11 2 $298. 44 $546, 004. 00 1, 829. 500 CcY N CONC CLASS 11, RETAI NI NG WALLS
0400 2 12 1 $452. 00 $9, 040. 00 20. 000 CcY N CONC CLASS |1, TRENCH SLAB
0400 2 25 2 $856. 55 $328, 057. 50 383. 000 CY N CONC CLASS ||, MASS, SUBSTRUCTURE
0400 2 41 4 $966. 54 $154, 260. 00 159. 600 CcY N CONC CLASS |11, PRECAST DECK OVERLAY
0400 2 46 1 $624. 15 $46, 624. 01 74. 700 CcY N CONC CLASS I'l, CIP COW TOP W ADM X
0400 3 1 1 $800. 00 $4, 000. 00 5. 000 CY N CONC CLASS III, CULVERTS
0400 3 8 3 $1, 142. 27 $56, 199. 90 49. 200 CcY N CONC CLASS 111, BULKHEAD
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0400 3 20 $3,377.73 $290, 146. 92 85. 900 N CONC CLASS 111, SEAL
0400 4 1 $1,118.58 $3, 304, 307. 47 2,954. 010 N CONC CLASS 1V, CULVERTS
0400 4 2 $1, 824. 55 $40, 194. 88 22.030 N CONC CLASS |V, ENDWALLS
0400 4 4 $903. 50 $2, 365, 442. 10 2,618. 100 N CONC CLASS 1V, SUPERSTRUCTURE
0400 4 5 $1, 008. 33 $5, 793, 459. 16 5, 745. 600 N CONC CLASS |V, SUBSTRUCTURE
0400 4 8 $623. 83 $1, 299, 251. 10 2,082. 700 N CONC CLASS 1V, BULKHEAD
0400 4 11 $775. 22 $425, 671. 65 549. 100 N CONC CLASS 1V, RETAI NI NG WALLS
0400 4 25 $591. 95 $358, 840. 00 606. 200 N CONC CLASS |V, MASS, SUBSTRUCTURE
0400 7 $5. 04 $204, 539. 94 40, 617. 000 N BRI DGE DECK GROOVI NG, LESS THAN 8. 5"
0400 9 $11.18 $415, 152. 06 37,138. 000 N BRI DGE DECK GROOV &PLANI NG DECK 8.5" R
0400 20 $55. 00 $3, 850. 00 70. 000 N GRI NDI NG BRI DGE DECK- REHABI LI TATI ON
0400 32 $8, 490. 57 $45, 000. 00 5. 300 N CONCRETE FOR JO NT REPAI R
0400 60 $110, 158. 86 $440, 635. 43 4. 000 N CATHODI C PROTECTI ON- ELECT WORK, AC POW
0400 60 3 $62. 66 $898, 664. 48 14, 341. 000 N CATHODI C PROTECTI ON- ELECT WORK, CODUI T,
0400 60 $155, 316. 86 $621, 267. 43 4. 000 N CATHODI C PROTECTI ON- ELECT WORK, EQUI P,
0400 72 $35. 00 $700. 00 20. 000 N PRECAST BULKHEAD PANELS
0400 91 $5, 000. 00 $10, 000. 00 2. 000 N DEWATERI NG FOR SPREAD FOOTI NGS
0400128 $32. 00 $3, 200. 00 100. 000 N GRTNI NG PRCST DECK PNL, NON- SHRI NK GRTN
0400136 $41. 10 $819, 147. 70 19, 930. 000 SY N EPOXY CONCRETE OVERLAY- STRUCTURES REHAB
0400140 1 $4,143.73 $687, 860. 00 166. 000 EA N NEOPRENE PAD REPLACENMENT, BENT/ Pl ER
0400140 2 $7, 247. 65 $246, 420. 00 34. 000 EA N NEOPRENE PAD REPLACEMENT, ABUTNMENT
0400140 3 $7, 136. 00 $613, 696. 00 86. 000 EA N NEOPRENE PAD REPLACEMENT, | NSTALL ONLY
0400142 3 $29. 15 $3, 219, 060. 20 110, 448. 100 SF N CATHODI C PROTECTI ON SYSTEM ZI NC ALUM SP
0400142 7 $20. 37 $902, 704. 70 44, 313. 000 SF N CATHODI C PROTECTI ON SYSTEM TI TANI UM MESH
0400143 $.70 $671, 173. 25 962, 419. 200 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 $. 20 $143, 668. 69 704, 201. 000 SF N CLEANI NG CONC SURFACE
0400147 $1, 460. 81 $409, 465. 69 280. 300 CF N COVPOSI TE NEOPRENE PADS
0400150 $5. 00 $110. 00 22.000 SF N CLEANI NG AND SEALI NG EXI STI NG CONCRETE
0400153 $97. 79 $126, 422. 60 1, 292. 800 CF N NON SHRI NK GROUT, F&l, M SCELLANEQUS- RE
0401 70 $113. 06 $587, 944. 60 5, 200. 200 CF N RESTORE SPALLED AREAS, GUNI TE
0401 70 1 $402. 50 $506, 106. 93 1, 257. 400 CF N RESTORE SPALLED AREAS, EPOXY
0401 70 2 $398. 95 $2, 144, 449. 66 5, 375. 300 CF N RESTORE SPALL AREA, LATX MOD MIR, STY- BUT
0401 70 3 $387.04 $2,429,511. 05 6, 277.100 CF N RESTORE SPALL AREA, LATX MOD MIR, ACRYLC
0401 70 4 $655. 78 $230, 179. 92 351. 000 CF N RESTORE SPALLED AREAS, PORTLND CEM GROUT
0401 70 5 $270. 59 $46, 000. 00 170. 000 CF N RESTORE SPALL AREAS, CONTRACTORS OPTI ON
0401 70 6 $434. 97 $124, 400. 00 286. 000 CF N SPALL A RESTORE, THERMOSET POLYMER CNC
0405 70 1 $200. 00 $134, 160. 00 670. 800 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE |
0405 70 2 $600. 00 $6, 000. 00 10. 000 CF N LATEX MOD PORTLAND CEMENT CONC, TYP |11
0411 1 $139. 75 $42,904. 68 307. 000 GA N EPOXY MATERI AL- STRUCTURES REHAB
0411 2 $43. 48 $533, 947. 10 12, 281. 000 LF N CRACKS | NJECT & SEAL- STRUCTURES REHAB
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0413149 2 $58. 33
0413151 14 $84. 79
0413154 15 $1.50
0415 1 1 19 $.91
0415 1 3 8 $.81
0415 1 4 40 $.98
0415 1 5 44 $1.05
0415 1 6 17 $1. 27
0415 1 8 8 $1.06
0415 1 9 33 $1.08
0415 2 6 2 $7. 65
0425 1201 6 $4, 607. 71
0425 1205 3 $2,829. 41
0425 1209 2 $7,983. 33
0425 1211 3 $4,695.71
0425 1215 2 $3, 037. 88
0425 1311 14 $4,999. 61
0425 1315 6 $3, 841. 13
0425 1321 5 $5, 949. 32
0425 1325 3 $4, 314. 29
0425 1331 6 $5, 357. 12
0425 1335 2 $3, 021. 24
0425 1341 9 $5, 651. 12
0425 1345 5 $3, 344. 68
0425 1349 1 $9, 351. 06
0425 1351 42 $4, 220. 81
0425 1352 6 $5, 048. 75
0425 1355 21 $3, 393. 20
0425 1359 6 $4,977. 91
0425 1361 40 $5, 023. 29
0425 1362 2 $5, 268. 41
0425 1365 12 $3, 616. 42
0425 1369 6 $5, 383. 48
0425 1411 3 $7,092. 40
0425 1412 2 $7, 766. 89
0425 1421 2 $6, 237. 33
0425 1422 2 $8, 885. 25
0425 1431 1 $9, 010. 00
0425 1441 2 $8, 295. 65
0425 1445 1 $5, 000. 00

METHACRYLATE MONOVER

CLEAN & SEAL CONC- PENETR OR METHACR
REI NF STEEL- ROADWAY

REI NF STEEL- RETAI NI NG WALL

REI NF STEEL- SUPERSTRUCTURE

REI NF STEEL- SUBSTRUCTURE

REI NF STEEL- M SCELLANEQUS

REI NF STEEL- BULKHEAD

REI NF STEEL- APPROACH SLABS
STAI NLESS REI NFORCI NG STEEL, M SC
I NLETS, CURB, TYPE 9, <10

I NLETS, CURB, TYPE 9, PARTI AL

I NLETS, CURB, TYPE 9, MODI FY

I NLETS, CURB, TYPE 10, <10

I NLETS, CURB, TYPE 10, PARTIAL
I NLETS, CURB, TYPE P-1, <10

I NLETS, CURB TYPE P-1, PARTIAL
I NLETS, CURB, TYPE P-2, <10

I NLETS, CURB, TYPE P-2, PARTI AL
I NLETS, CURB, TYPE P-3, <10

I NLETS, CURB, TYPE P-3, PARTIAL
I NLETS, CURB, TYPE P-4, <10

I NLETS, CURB, TYPE P-4, PARTI AL
I NLETS, CURB, TYPE P-4, MDD FY
I NLETS, CURB, TYPE P-5, <10

I NLETS, CURB, TYPE P-5, >10

I NLETS, CURB, TYPE P-5, PARTIAL
I NLETS, CURB, TYPE P-5, MODIFY
I NLETS, CURB, TYPE P-6, <10

I NLETS, CURB, TYPE P-6, >10

I NLETS, CURB, TYPE P-6, PARTI AL
I NLETS, CURB, TYPE P-6, MODIFY
I NLETS, CURB TYPE J-1, <10

I NLETS, CURB, TYPE J-1, >10

I NLETS, CURB, TYPE J-2, <10

I NLETS, CURB, TYPE J-2, >10

I NLETS, CURB, TYPE J-3, <10

I NLETS, CURB, TYPE J-4, <10

Tot al Tot al Uni t
Anmount Quantity Meas bs? Description

$1, 750. 00 30. 000 GA N PENETRANT SEALER
$533, 218. 00 6, 289. 000 GA N
$951, 471. 70 634, 194. 000 SF N
$535, 398. 65 586, 790. 000 LB N
$191, 061. 91 237,175. 000 LB N
$3, 190, 838. 09 3, 258, 152. 000 LB N
$1, 282, 919. 09 1, 220, 351. 400 LB N
$243,727.76 191, 724. 900 LB N
$150, 664. 68 141, 557. 000 LB N
$1, 035, 777. 69 963, 454. 000 LB N
$20, 244. 00 2,645. 000 LB N
$41, 469. 36 9. 000 EA N
$8, 488. 23 3. 000 EA N
$47, 900. 00 6. 000 EA N
$32, 870. 00 7.000 EA N
$24, 303. 00 8. 000 EA N
$749,941. 44 150. 000 EA N
$46, 093. 57 12. 000 EA N
$184, 428. 87 31. 000 EA N
$30, 200. 00 7.000 EA N
$53, 571. 23 10. 000 EA N
$6, 042. 47 2. 000 EA N
$113, 022. 38 20. 000 EA N
$20, 068. 10 6. 000 EA N
$28, 053. 18 3. 000 EA N
$1, 713, 649. 79 406. 000 EA N
$45, 438. 73 9. 000 EA N
$200, 198. 82 59. 000 EA N
$124, 447. 69 25. 000 EA N
$1, 029, 773. 92 205. 000 EA N
$15, 805. 23 3. 000 EA N
$83, 177. 55 23. 000 EA N
$166, 887. 76 31. 000 EA N
$198, 587. 08 28. 000 EA N
$93, 202. 68 12. 000 EA N
$56, 135. 94 9. 000 EA N
$35, 540. 99 4. 000 EA N
$9, 010. 00 1. 000 EA N
$16, 591. 30 2. 000 EA N
$5, 000. 00 1. 000 EA N

I NLETS, CURB, TYPE J-4, PARTIAL
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0425 1451 21 $6, 672. 35 $533, 787. 96 80. 000 EA N I NLETS, CURB, TYPE J-5, <10'
0425 1452 7 $9, 632. 24 $115, 586. 85 12. 000 EA N I NLETS, CURB, TYPE J-5, >10'
0425 1455 3 $4, 291. 28 $12,873. 84 3. 000 EA N I NLETS, CURB, TYPE J-5, PARTI AL
0425 1461 13 $6, 995. 57 $223, 858. 22 32. 000 EA N I NLETS, CURB, TYPE J-6, <10'
0425 1462 6 $8, 349. 07 $66, 792. 53 8. 000 EA N I NLETS, CURB, TYPE J-6, >10'
0425 1469 2 $5, 582. 50 $11, 165. 00 2. 000 EA N I NLETS, CURB, TYPE J-6, MODIFY
0425 1471 7 $4,125.71 $247,542. 86 60. 000 EA N I NLETS, CURB, TYPE 7, <10'
0425 1473 1 $7, 530. 00 $7, 530. 00 1. 000 EA N I NLETS, CURB, TYPE 7, J BOT , <10
0425 1475 3 $2, 886. 30 $11, 545. 20 4. 000 EA N I NLETS, CURB, TYPE 7, PARTI AL
0425 1483 1 $4, 725. 00 $4, 725. 00 1. 000 EA N I NLETS, CURB, TYPE 8, J BOT , <10'
0425 1485 1 $730. 00 $730. 00 1. 000 EA N I NLETS, CURB, TYPE 8, PARTIAL
0425 1501 6 $3, 693. 00 $66, 474. 00 18. 000 EA N I NLETS, DT BOT, TYPE A, <10'
0425 1502 1 $4, 000. 00 $4, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE A, >10'
0425 1503 1 $4, 955. 00 $29, 730. 00 6. 000 EA N I NLETS, DT BOT, TYPE A, J BOT, <10
0425 1505 4 $3,211.91 $48, 178. 65 15. 000 EA N I NLETS, DT BOT, TYPE A, PARTI AL
0425 1511 3 $3, 284. 56 $72, 260. 29 22.000 EA N I NLETS, DT BOT, TYPE B, <10'
0425 1513 1 $8, 130. 00 $8, 130. 00 1. 000 EA N I NLETS, DT BOT, TYPE B, J BOT, <10'
0425 1515 1 $3, 557. 48 $3, 557. 48 1. 000 EA N I NLETS, DT BOT, TYPE B, PARTI AL
0425 1521 37 $2,787. 12 $632, 676. 82 227.000 EA N I NLETS, DT BOT, TYPE C, <10'
0425 1523 9 $4,549. 42 $63, 691. 81 14. 000 EA N I NLETS, DT BOT, TYPE C,J BOT, <10'
0425 1524 2 $5, 485. 83 $10, 971. 66 2.000 EA N I NLETS, DT BOT, TYPE C, J BOr, >10'
0425 1525 4 $3, 514. 18 $14, 056. 72 4. 000 EA N I NLETS, DT BOT, TYPE C, PARTI AL
0425 1529 8 $3, 743. 65 $67, 385. 75 18. 000 EA N I NLETS, DT BOT, TYPE C, MODI FY
0425 1531 8 $2,530. 55 $131, 588. 73 52. 000 EA N I NLETS, DT BOT, TYPE C MOD- BACK, <10
0425 1533 1 $5, 320. 00 $15, 960. 00 3. 000 EA N I NLETS, DT BOTI, TYPE C, MOD, J BOT, <10'
0425 1535 1 $1, 852. 00 $3, 704. 00 2.000 EA N I NLETS, DT BOT, TYPE C, MOD, PARTI AL
0425 1541 30 $3,521.91 $531, 808. 69 151. 000 EA N I NLETS, DT BOT, TYPE D, <10'
0425 1542 2 $7,170. 30 $50, 192. 10 7.000 EA N I NLETS, DT BOT, TYPE D, >10'
0425 1543 7 $5, 870. 68 $129, 155. 02 22.000 EA N I NLETS, DT BOT, TYPE D, J BOrT, <10
0425 1544 3 $8, 376. 07 $50, 256. 44 6. 000 EA N I NLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545 4 $2,421. 77 $9, 687. 07 4. 000 EA N I NLETS, DT BOT, TYPE D, PARTI AL
0425 1549 16 $3, 207. 06 $253, 357. 66 79. 000 EA N I NLETS, DT BOT, TYPE D, MODI FY
0425 1551 21 $3,291.54 $464, 107. 74 141. 000 EA N I NLETS, DT BOT, TYPE E, <10'
0425 1552 1 $5, 300. 00 $5, 300. 00 1. 000 EA N I NLETS, DT BOT, TYPE E, >10'
0425 1553 5 $5, 132. 63 $71, 856. 78 14. 000 EA N I NLETS, DT BOT, TYPE E, J BOT, <10
0425 1555 2 $3, 700. 00 $7, 400. 00 2.000 EA N I NLETS, DT BOT, TYPE E, PARTI AL
0425 1559 6 $5, 043. 51 $105, 913. 71 21. 000 EA N I NLETS, DT BOTI, TYPE E, MODI FY
0425 1561 9 $3, 943. 53 $216, 894. 21 55. 000 EA N I NLETS, DT BOT, TYPE F, <10'
0425 1562 1 $5, 955. 36 $5, 955. 36 1. 000 EA N I NLETS, DT BOT, TYPE F, >10'
0425 1563 3 $5, 901. 69 $318, 691. 10 54. 000 EA N I NLETS, DT BOT, TYPE F, J BOT, <10'
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0425 1564 1 $6, 189. 81 $99, 036. 96 16. 000 EA N I NLETS, DT BOT, TYPE F, J BOT, >10'
0425 1565 1 $4, 000. 00 $4, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE F, PARTI AL
0425 1569 3 $4,165. 71 $29, 160. 00 7.000 EA N I NLETS, DT BOT, TYPE F, MODI FY
0425 1571 6 $6, 924. 61 $62, 321. 50 9. 000 EA N I NLETS, DT BOT, TYPE G <10'
0425 1572 1 $7, 880. 18 $7, 880. 18 1. 000 EA N I NLETS, DT BOT, TYPE G >10'
0425 1573 2 $8, 267. 17 $24, 801. 52 3. 000 EA N I NLETS, DT BOT, TYPE G, J BOT, <10'
0425 1574 1 $9, 717. 24 $9, 717. 24 1. 000 EA N I NLETS, DT BOT, TYPE G, J BOT, >10'
0425 1579 1 $5, 650. 00 $5, 650. 00 1. 000 EA N I NLETS, DT BOT, TYPE G MOD FY
0425 1581 6 $4, 806. 75 $57, 681. 03 12. 000 EA N I NLETS, DT BOT, TYPE H, <10'
0425 1582 1 $8, 610. 00 $17, 220. 00 2.000 EA N I NLETS, DT BOT, TYPE H, >10'
0425 1583 1 $5, 784. 00 $5, 784. 00 1. 000 EA N I NLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1589 5 $7, 685. 56 $69, 170. 00 9. 000 EA N I NLETS, DT BOT, TYPE H, MODIFY
0425 1601 1 $5, 789. 17 $23, 156. 68 4. 000 EA N I NLETS, DT BOT, TYPE J, <10'
0425 1602 1 $5,921. 54 $23, 686. 16 4. 000 EA N I NLETS, DT BOT, TYPE J, >10'
0425 1605 1 $3, 000. 00 $27, 000. 00 9. 000 EA N I NLETS, DT BOT, TYPE J, PARTIAL
0425 1611 1 $4, 525. 00 $4, 525. 00 1. 000 EA N I NLETS, DT BOT, TYPE K, <10'
0425 1701 25 $3,517. 34 $935, 613. 59 266. 000 EA N I NLETS, GQUTTER, TYPE S, <10'
0425 1702 3 $4, 313. 22 $81, 951. 16 19. 000 EA N I NLETS, GQUTTER, TYPE S, >10'
0425 1703 7 $6, 385. 96 $249, 052. 62 39. 000 EA N I NLETS, GUTTER, TYPE S, J BOrI<10'
0425 1704 4 $5, 941. 53 $112,889. 11 19. 000 EA N I NLETS, GQUTTER, TYPE S, J BOT, >10'
0425 1705 5 $2,518. 43 $15, 110. 57 6. 000 EA N I NLETS, GUTTER, TYPE S, PARTI AL
0425 1711 12 $3, 316. 32 $258, 672. 63 78. 000 EA N I NLETS, GUTTER, TYPE V, <10'
0425 1712 1 $4,518. 46 $9, 036. 92 2.000 EA N I NLETS, GUTTER, TYPE V, >10'
0425 1713 5 $4,576. 64 $544, 620. 72 119. 000 EA N I NLETS, GUTTER, TYPE V, J BOT, <10
0425 1714 4 $7, 242. 25 $123,118.18 17. 000 EA N I NLETS, GUTTER, TYPE V, J BOrI, >10'
0425 1715 1 $3, 290. 67 $3, 290. 67 1. 000 EA N I NLETS, QUTTER, TYPE V, PARTI AL
0425 1801 3 $4, 352. 00 $43, 520. 00 10. 000 EA N I NLETS, MED BARRI ER, TYPE 1, <10'
0425 1803 1 $2, 935. 00 $14, 675. 00 5. 000 EA N I NLETS, MED BARRI ER, TYPE 1, J BOT, <10'
0425 1805 1 $3, 000. 00 $3, 000. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 1, PARTI AL
0425 1811 1 $5, 000. 00 $5, 000. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 2, <10'
0425 1815 1 $3, 000. 00 $3, 000. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 2, PARTI AL
0425 1841 2 $6, 282. 50 $12, 565. 00 2.000 EA N I NLETS, MED BARRI ER, TYPE 3, <10'
0425 1851 1 $4, 395. 00 $21, 975. 00 5. 000 EA N I NLETS, MED BARRI ER, TYPE 4, <10'
0425 1881 5 $3, 659. 17 $43, 910. 00 12. 000 EA N I NLETS, BARRI ER WALL, RIG C&G <10’
0425 1883 1 $2, 690. 00 $13, 450. 00 5. 000 EA N I NLETS , BARRIER WALL ,RIG C&G, J BOr<10'
0425 1884 1 $7, 500. 00 $45, 000. 00 6. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOT>10'
0425 1891 6 $5, 028. 32 $95, 538. 02 19. 000 EA N I NLETS, BARRI ER WALL, <10'
0425 1892 1 $5, 218. 53 $10, 437. 06 2.000 EA N I NLETS, BARRI ER WALL, >10'
0425 1893 1 $7, 405. 00 $7, 405. 00 1. 000 EA N I NLETS, BARRI ER WALL, J BOT, <10
0425 1894 1 $8, 500. 00 $8, 500. 00 1. 000 EA N I NLETS, BARRI ER WALL, J BOTr, >10'
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0425 1895 2 $1, 875. 00 $3, 750. 00 2. 000 EA N I NLETS, BARRI ER WALL, PARTI AL
0425 1910 22 $3, 438. 52 $168, 487. 58 49. 000 EA N I NLETS, CLOSED FLUME
0425 2 41 34 $3, 648. 21 $550, 880. 33 151. 000 EA N MANHOLES, P-7, <10'
0425 2 42 6 $4,561. 44 $187, 019. 12 41. 000 EA N MANHOLES, P-7, >10'
0425 2 43 22 $3,042. 74 $152, 136. 85 50. 000 EA N MANHOLES, P-7, PARTI AL
0425 2 61 29 $3, 416. 98 $433, 956. 65 127. 000 EA N MANHOLES, P-8, <10'
0425 2 62 3 $3, 975. 00 $15, 900. 00 4. 000 EA N MANHOLES, P-8, >10'
0425 2 63 15 $2, 451. 54 $100, 513. 03 41. 000 EA N MANHOLES, P-8, PARTI AL
0425 2 71 32 $6, 734.78 $1, 016, 952. 27 151. 000 EA N MANHOLES, J-7, <10
0425 2 72 15 $7,502. 31 $600, 184. 94 80. 000 EA N MANHOLES, J-7, >10'
0425 2 73 8 $3, 349. 82 $56, 947. 00 17. 000 EA N MANHOLES, J-7, PARTIAL
0425 2 91 24 $5, 637.79 $597, 605. 80 106. 000 EA N MANHOLES, J-8, <10'
0425 2 92 13 $10, 692. 36 $556, 002. 89 52. 000 EA N MANHOLES, J-8, >10'
0425 2 93 4 $3, 494. 59 $20, 967. 56 6. 000 EA N MANHOLES, J-8, PARTI AL
0425 2110 3 $1, 006. 02 $133, 800. 00 133. 000 EA N MANHOLES, REPAIR
0425 3 41 1 $13, 250. 00 $13, 250. 00 1. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, <10
0425 3 43 11 $3, 314. 21 $72,912. 57 22.000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, PARTIAL
0425 3 61 1 $9, 000. 00 $27, 000. 00 3. 000 EA N JUNCTI ON BOXES, J-7, <10'
0425 3 91 3 $7, 124. 89 $99, 748. 48 14. 000 EA N JUNCTI ON BOX, DRAI NAGE, UTILITY, < 10
0425 3 92 1 $14, 500. 00 $29, 000. 00 2. 000 EA N JUNCTI ON BOX, DRAI NAGE, UTILITY, >10'
0425 4 20 $1, 280. 65 $94, 767. 82 74. 000 EA N I NLETS, ADJUST
0425 5 76 $543. 69 $594, 802. 05 1, 094. 000 EA N MANHOLE, ADJUST
0425 5 1 46 $710. 87 $381, 736. 68 537. 000 EA N MANHOLE, ADJUST, UTILITIES
0425 6 71 $371. 35 $506, 156. 62 1, 363. 000 EA N VALVE BOXES, ADJUST
0425 7 5 $745. 26 $11, 924. 22 16. 000 EA N MANHOLE COVER- REPLACE
0425 8 5 $1, 027. 89 $17,474. 20 17. 000 EA N DRAI NAGE STRUCTURES, M SC, ADJUST
0425 10 1 $1, 850. 00 $9, 250. 00 5. 000 EA N YARD DRAI N
0425 11 12 $1,127.78 $86, 839. 35 77.000 EA N MODI FY EXI STI NG DRAI NAGE STRUCTURE
0425 15 41 2 $833. 33 $12, 500. 00 15. 000 EA N I NLET TOP, REPAIR, CURB | NLET
0425 15 42 2 $777.78 $7, 000. 00 9. 000 EA N I NLET TOP, REPAIR, DI TCH BOTTOM | NLET
0425 15 51 2 $1, 500. 00 $10, 500. 00 7. 000 EA N I NLET TOP, REPLACE, CURB | NLET
0425 15 52 2 $750. 00 $7, 500. 00 10. 000 EA N I NLET TOP, REPLACE, DI TCH BOTTOM | NLET
0425 71 1 $1, 200. 00 $3, 600. 00 3. 000 EA N I NLETS RELOCATI NG
0425 74 1 10 $531. 89 $128, 717. 34 242. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, <10
0425 74 2 8 $555. 46 $71, 654. 80 129. 000 EA N MANHOLES & | NLETS CLEANI NG & SEAL, >10'
0425 78 7 $1, 793. 38 $66, 355. 00 37.000 EA N I NLET CAP, PRECAST
0425 82 14 $879.51 $53, 650. 13 61. 000 EA N REPLACE GRATE
0430 94 1 48 $3. 16 $519, 141. 36 164, 168. 200 LF N DESILTING PIPE, 0 - 24"
0430 94 2 35 $5. 94 $527, 788. 29 88, 895. 300 LF N DESI LTI NG PIPE, 25 - 36"
0430 94 3 22 $5. 82 $193, 675. 54 33, 263. 000 LF N DESI LTI NG PI PE, 37 - 48"
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0430 94 4 15 $10. 01 $150, 374. 74 15, 026. 000 LF N DESI LTI NG PI PE, 49 - 60"
0430 94 5 10 $18. 79 $83, 652. 00 4,451. 000 LF N DESI LTI NG PI PE, 61" OR GREATER
0430 95 1 1 $17.96 $44,900. 00 2,500. 000 LF N QUTFALL BARNACLE REMOVAL, 0 - 24"
0430 95 2 1 $32. 08 $19, 248. 00 600. 000 LF N QUTFALL BARNACLE REMOVAL, 25 - 36"
0430 95 3 1 $201. 63 $20, 163. 00 100. 000 LF N QUTFALL BARNACLE REMOVAL, 37-48"
0430 95 4 1 $226. 07 $22, 607. 00 100. 000 LF N QUTFALL BARNACLE REMOVAL, 49-60"
0430 95 5 1 $238. 29 $11, 914.50 50. 000 LF N QUTFALL BARNACLE REMOVAL, 61" AND GR
0430173115 1 $120. 00 $6, 000. 00 50. 000 LF N Pl PE CULV OPT MATL, ROUND, 15", GD
0430173118 6 $52. 75 $39, 986. 50 758. 000 LF N PI PE CULV OPT MATL, ROUND, 18", GD
0430173124 2 $96. 67 $14, 500. 00 150. 000 LF N Pl PE CULV OPT MATL, ROUND, 24", GD
0430173136 2 $231. 20 $32, 598. 57 141. 000 LF N Pl PE CULV OPT MATL, ROUND, 36", GD
0430174112 2 $31. 84 $11, 620. 00 365. 000 LF N PI PE CULV, OPT MATL, ROUND, 12" SD
0430174115 6 $60. 13 $31, 689. 76 527. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 15" SD
0430174118 55 $63. 47 $844, 152. 37 13, 299. 000 LF N Pl PE CULV, OPT MATL, ROUND, 18"SD
0430174124 37 $73.94 $780, 004. 52 10, 549. 000 LF N PI PE CULV, OPT MATL, ROUND, 24" SD
0430174130 13 $110. 74 $186, 478. 96 1, 684. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 30" SD
0430174136 14 $134. 07 $172, 813. 65 1, 289. 000 LF N Pl PE CULV, OPT MATL, ROUND, 36" SD
0430174142 4 $100. 33 $88, 890. 45 886. 000 LF N Pl PE CULV, OPT MATL, ROUND, 42" SD
0430174148 5 $127.70 $40, 736. 72 319. 000 LF N Pl PE CULV, OPT NMATL, ROUND, 48" SD
0430174154 2 $180. 00 $3, 780. 00 21.000 LF N Pl PE CULV, OPT MATL, ROUND, 54" SD
0430174160 3 $219. 04 $123, 760. 00 565. 000 LF N PI PE CULV, OPT MATL, ROUND, 60"SD
0430174215 8 $68. 66 $41, 262. 70 601. 000 LF N PI PE CULV, OPT MATL, OTHER, 15"SD
0430174218 23 $51. 27 $334, 004. 90 6, 514. 000 LF N Pl PE CULV, OPT MATL, OTHER, 18"SD
0430174224 14 $66. 41 $112, 026. 80 1, 687. 000 LF N PI PE CULV, OPT MATL, OTHER, 24"SD
0430174230 7 $75. 32 $51, 520. 02 684. 000 LF N PI PE CULV, OPT MATL, OTHER, 30"SD
0430174236 5 $97. 71 $37,912. 32 388. 000 LF N Pl PE CULV, OPT MATL, OTHER, 36"SD
0430175112 5 $134. 21 $16, 910. 00 126. 000 LF N Pl PE CULV, OPT MATL, ROUND, 12"S/ CD
0430175115 37 $127. 05 $283, 826. 28 2,234. 000 LF N Pl PE CULV, OPT MATL, ROUND, 15"S/CD
0430175118 93 $55. 60 $6, 454, 465. 45 116, 086. 000 LF N PI PE CULV, OPT MATL, ROUND, 18"S/ CD
0430175124 72 $63. 37 $3, 921, 408. 32 61, 884. 500 LF N Pl PE CULV, OPT MATL, ROUND, 24"S/ CD
0430175130 38 $78. 40 $3, 531, 186. 31 45, 041. 000 LF N PI PE CULV, OPT MATL, ROUND, 30"S/ CD
0430175136 42 $104. 20 $4, 356, 874. 99 41, 812. 000 LF N PI PE CULV, OPT MATL, ROUND, 36"S/ CD
0430175142 28 $118. 89 $2, 382, 170. 54 20, 037. 000 LF N Pl PE CULV, OPT MATL, ROUND, 42"S/ CD
0430175148 23 $141. 92 $3, 072, 501. 82 21, 649. 000 LF N Pl PE CULV, OPT MATL, ROUND, 48"S/ CD
0430175154 10 $214. 96 $1, 141, 430. 82 5, 310. 000 LF N PI PE CULV, OPT MATL, ROUND, 54"S/ CD
0430175160 8 $237. 06 $552, 828. 37 2,332.000 LF N PI PE CULV, OPT MATL, ROUND, 60"S/CD
0430175166 2 $310. 93 $115, 354. 90 371. 000 LF N PI PE CULV, OPT MATL, ROUND, 66"S/ CD
0430175172 3 $254. 98 $1, 581, 117. 67 6, 201. 000 LF N PI PE CULV, OPT MATL, ROUND, 72"S/CD
0430175178 1 $587. 32 $5, 873. 20 10. 000 LF N Pl PE CULV, OPT MATL, ROUND, 78"S/ CD
0430175215 4 $85. 12 $39, 242. 58 461. 000 LF N PI PE CULV, OPT MATL, OTHER, 15"S/ CD
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0430175218 24 $62. 57
0430175224 20 $79. 95
0430175230 10 $98. 20
0430175236 7 $167.53
0430175242 5 $167.91
0430175248 6 $200. 61
0430175254 1 $225. 00
0430175260 1 $271. 00
0430185118 1 $277. 00
0430185124 2 $272. 43
0430185136 2 $421. 18
0430185142 2 $606. 14
0430185148 3 $780. 58
0430200 23 2 $797. 90
0430200 25 3 $940. 80
0430200 29 4 $994. 20
0430200 33 2 $1, 527. 33
0430200 40 2 $2,173. 33
0430200 41 2 $2, 615. 00
0430602129 1 $1, 250. 00
0430610025 1 $3, 463. 10
0430610123 1 $3, 700. 00
0430610125 3 $3, 052. 00
0430610325 2 $2, 865. 00
0430611123 1 $4,625. 51
0430611125 5 $2, 166. 24
0430611225 3 $1, 311. 67
0430611325 4 $1, 850. 00
0430612333 2 $4,673. 47
0430613025 1 $8, 390. 78
0430821 23 1 $200. 00
0430821 25 1 $210. 00
0430821 29 1 $300. 00
0430821 33 1 $325. 00
0430821 38 1 $260. 00
0430821 40 1 $525. 00
0430821 41 1 $590. 00
0430821 42 1 $525. 00
0430821 43 1 $1, 050. 00
0430821 61 1 $1, 050. 00

Tot al
Armount

$535, 308.
$856, 503.
$296, 169.
$268, 220.
$405, 168.
$595, 213.
$360, 450.
$542, 813.
$17, 174.
$79, 550.
$109, 085.
$178, 812.
$642, 419.
$3, 191.
$9, 408.
$4,971.
$9, 164.
$6, 520.
$5, 230.
$5, 000.
$3, 463.
$3, 700.
$15, 260.
$5, 730.
$4, 625.
$17, 329.
$3, 935.
$9, 250.
$28, 040.
$8, 390.
$2, 800.
$17, 010.
$3, 000.
$4, 550.
$1, 300.
$12, 600.
$11, 210.
$13, 125.
$10, 500.
$65, 100.

53
26
23
28
80
04
00
00
00
00
00
00
63
58
00
00
00
00
00
00
10
00
00
00
51
88
00
00
82
78
00
00
00
00
00
00
00
00
00
00

Tot al Uni t
Quantity Meas bs? Description
8, 556. 000 LF N Pl PE CULV,
10, 713. 000 LF N Pl PE CULV,
3, 016. 000 LF N Pl PE CULV,
1, 601. 000 LF N Pl PE CULV,
2,413. 000 LF N Pl PE CULV,
2,967.000 LF N Pl PE CULV,
1, 602. 000 LF N Pl PE CULV,
2, 003. 000 LF N Pl PE CULV,
62. 000 LF N Pl PE
292. 000 LF N Pl PE
259. 000 LF N Pl PE
295. 000 LF N Pl PE
823. 000 LF N Pl PE
4. 000 EA N
10. 000 EA N
5. 000 EA N
6. 000 EA N
3. 000 EA N
2. 000 EA N
4. 000 EA N
1. 000 EA N
1. 000 EA N
5. 000 EA N
2. 000 EA N
1. 000 EA N U- ENDWALL,
8. 000 EA N U- ENDWALL,
3. 000 EA N U- ENDWALL,
5. 000 EA N U- ENDWALL,
6. 000 EA N U- ENDWALL,
1. 000 EA N
14. 000 EA N CLEANI NG &
81. 000 EA N CLEANI NG &
10. 000 EA N CLEANI NG &
14. 000 EA N CLEANI NG &
5. 000 EA N CLEANI NG &
24. 000 EA N CLEANI NG &
19. 000 EA N CLEANI NG &
25. 000 EA N CLEANI NG &
10. 000 EA N CLEANI NG &
62. 000 EA N CLEANI NG &

OPT MATL, OTHER, 18"S/ CD
OPT MATL, OTHER, 24"S/CD
OPT MATL, OTHER, 30"S/CD
OPT MATL, OTHER, 36"S/ CD
OPT MATL, OTHER, 42"S/CD
OPT MATL, OTHER, 48"S/CD
OPT MATL, OTHER, 54"S/ CD
OPT MATL, OTHER, 60"S/CD

CULV, OPT MATL, ROUND, JACK&BORE, 18"
CULV, OPT NATL, ROUND, JACK&BCRE, 24"
CULV, OPT MATL, ROUND, JACK&BORE, 36"
CULV, OPT MATL, ROUND, JACK&BORE, 42"
CULV, OPT NMATL, ROUND, JACK&BCRE, 48"
FLARED END SECTI ON, CONCRETE, 15"

FLARED END SECTI ON, CONCRETE, 18"

FLARED END SECTI ON, CONCRETE, 24"

FLARED END SECTI ON, CONCRETE, 30"

FLARED END SECTI ON, CONCRETE, 42"

FLARED END SECTI ON, CONCRETE, 48"

U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 24"
U- ENDWALL, STD 261, 1:6 SLP, 18"

U- ENDWALL, STD 261, 1:4 SLP, 15"
U- ENDWALL, STD 261, 1:4 SLP, 18"
U- ENDWALL, STD 261, 1:2 SLP, 18"

BAFFLES, STD 261, 1: 4 SLP, 15"
BAFFLES, STD 261, 1: 4 SLP, 18"
BAFFLES, STD 261, 1:3 SLP, 18"
BAFFLES, STD 261, 1:2 SLP, 18"
GRATE, STD 261, 1: 2 SLP, 30"

U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 18"

SEALI NG EXI ST PI PE JNT, 15" SS
SEALI NG EXI ST PI PE JNT, 18" SS
SEALI NG EXI ST PI PE JNT, 24" SS
SEALI NG EXI ST PI PE JNT, 30" SS
SEALI NG EXI ST PI PE JNT, 36" SS
SEALI NG EXI ST PI PE JNT, 42", SS
SEALI NG EXI ST PI PE JNT, 48", SS
SEALI NG EXI ST PI PE JNT, 54", SS
SEALI NG EXI ST PI PE JNT, 60", SS
SEALI NG EXI' S PI PE JNT, >60", SS
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0430822 29 2 $150. 00 $2, 250. 00 15. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 24" CD
0430822 33 2 $190. 00 $2, 850. 00 15. 000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 30" CD
0430822 38 2 $292. 86 $2, 050. 00 7.000 EA N CLEANI NG & SEALI NG EXI ST PI PE JNT, 36"
0430830 12 $231. 28 $97, 708. 48 422. 460 CcY N PI PE FI LLI NG AND PLUGAE NG
0430880 01 1 $7, 500. 00 $15, 000. 00 2. 000 EA N FLAP GATES, 0-24"
0430880 02 1 $14, 000. 00 $28, 000. 00 2. 000 EA N FLAP GATES, 25-36"
0430880 03 1 $28, 500. 00 $57, 000. 00 2. 000 EA N FLAP GATES, 37-48"
0430880 04 1 $61, 000. 00 $122, 000. 00 2. 000 EA N FLAP GATES, 49-60"
0430950 20 $67. 87 $258, 234. 78 3, 805. 100 cY N DESI LTI NG CONCRETE BOX CULVERT
0430963 1 3 $29. 39 $11, 522. 00 392. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, 4"
0430963 2 1 $216. 16 $3,674.72 17. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, NON STAND
0430982123 9 $907. 31 $9, 980. 43 11. 000 EA N M TERED END SECT, OPTIONAL RD, 15" CD
0430982125 38 $834. 78 $176, 139. 22 211. 000 EA N M TERED END SECT, OPTIONAL RD, 18" CD
0430982129 31 $1, 053. 86 $160, 187. 06 152. 000 EA N M TERED END SECT, OPTI ONAL RD, 24" CD
0430982133 17 $1,617.50 $79, 257. 46 49. 000 EA N M TERED END SECT, OPTI ONAL RD, 30" CD
0430982138 19 $2, 334. 22 $137, 719. 02 59. 000 EA N M TERED END SECT, OPTIONAL RD, 36" CD
0430982140 8 $2, 079. 56 $24,954.76 12. 000 EA N M TERED END SECT, OPTIONAL RD, 42" CD
0430982141 5 $2,977.79 $41, 689. 00 14. 000 EA N M TERED END SECT, OPTIONAL RD, 48" CD
0430982142 6 $3, 541. 70 $35, 417. 00 10. 000 EA N M TERED END SECT, OPTIONAL RD, 54" CD
0430982143 4 $1, 762. 58 $8, 812. 89 5. 000 EA N M TERED END SECT, OPTI ONAL RD, 60" CD
0430982144 1 $6, 549. 00 $6, 549. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 66" CD
0430982625 9 $1, 028. 06 $53, 459. 23 52. 000 EA N M TERED END SECT, OPT - OTHER, 18" CD
0430982629 6 $1, 419. 09 $45, 410. 90 32. 000 EA N M TERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1, 708. 45 $27, 335. 22 16. 000 EA N M TERED END SECT, OPT - OTHER, 30" CD
0430982638 2 $7,670. 69 $38, 353. 44 5. 000 EA N M TERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $3, 447. 14 $24, 130. 00 7.000 EA N M TERED END SECT, OPT - OTHER, 42" CD
0430982641 3 $5, 244. 68 $15, 734. 05 3. 000 EA N M TERED END SECT, OPT - OTHER, 48" CD
0430982643 1 $2, 557. 82 $20, 462. 56 8. 000 EA N M TERED END SECT, OPT - OTHER, 60" CD
0430984120 4 $876. 25 $10, 514. 95 12. 000 EA N M TERED END SECT, OPTI ONAL RD, 8" SD
0430984121 5 $817. 32 $13,077. 10 16. 000 EA N M TERED END SECT, OPTIONAL RD, 12" SD
0430984123 13 $804. 04 $31, 357. 45 39. 000 EA N M TERED END SECT, OPTIONAL RD, 15" SD
0430984125 67 $933. 82 $701, 295. 10 751. 000 EA N M TERED END SECT, OPTIONAL RD, 18" SD
0430984129 43 $989. 09 $439, 154. 51 444. 000 EA N M TERED END SECT, OPTIONAL RD, 24" SD
0430984133 17 $1,439.72 $142,532. 50 99. 000 EA N M TERED END SECT, OPTIONAL RD, 30" SD
0430984138 18 $2, 045. 32 $192, 259. 70 94. 000 EA N M TERED END SECT, OPTIONAL RD, 36" SD
0430984140 6 $1, 763. 00 $28, 208. 00 16. 000 EA N M TERED END SECT, OPTI ONAL RD, 42" SD
0430984141 10 $2, 334. 13 $119, 040. 40 51. 000 EA N M TERED END SECT, OPTIONAL RD, 48" SD
0430984142 3 $1, 799. 60 $8, 998. 00 5. 000 EA N M TERED END SECT, OPTI ONAL RD, 54" SD
0430984143 3 $2, 499. 60 $12, 498. 00 5. 000 EA N M TERED END SECT, OPTI ONAL RD, 60" SD
0430984623 8 $861. 32 $17, 226. 38 20. 000 EA N M TERED END SECT, OPTI ONAL, OTHER, 15" SD
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0430984625 26 $892. 46 $321, 284. 87 360. 000 EA N M TERED END SECT, OPT / OTHER, 18" SD
0430984629 16 $1, 797. 67 $176,171. 65 98. 000 EA N M TERED END SECT, OPT / OTHER, 24" SD
0430984633 6 $1,674.77 $61, 966. 64 37.000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 30" SD
0430984638 5 $3, 002. 81 $57, 053. 44 19. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 36" SD
0430984642 1 $9, 200. 00 $9, 200. 00 1. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 54" SD
0430990 4 $1, 210. 98 $71, 447. 98 59. 000 EA N M TERED END SECT, REPLACE GRATE
0430991 8 $465. 35 $181, 485. 84 390. 000 EA N M TERED END SECT, REPLACE SLAB
0430991 1 2 $652. 17 $75, 553. 83 115. 850 cY N M TERED END SECT, REPLACE SLAB- NAI NT
0431 1 1 21 $83. 05 $3, 003, 457. 96 36, 163. 000 LF N Pl PE LI NER, OPTI ONAL NMATERI AL, 0-24"
0431 1 2 19 $123. 28 $2, 879, 600. 49 23, 358. 300 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 25-36"
0431 1 3 13 $234. 65 $1, 435, 611. 50 6, 118. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 37-48"
0431 1 4 10 $359. 60 $1, 333, 754. 00 3, 709. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 49-60"
0431 1 5 6 $631. 21 $1, 196, 768. 75 1, 896. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 61" AND >
0432 3 1 4 $654. 20 $16, 355. 00 25. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 15"
0432 3 2 5 $554. 15 $9, 974.76 18. 000 EA N CHEM GROUT REPAI R, Pl PE, NO\- TEST, 18"
0432 3 4 3 $425. 00 $2, 550. 00 6. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 24"
0432 3 5 3 $647. 83 $4,534. 79 7.000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 30"
0432 3 6 1 $150. 00 $600. 00 4. 000 EA N CHEM GROUT REPAI R, Pl PE, NO\- TEST, 36"
0432 3 7 1 $175. 00 $700. 00 4. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 42"
0432 3 8 1 $175. 00 $700. 00 4. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 48"
0432 3 10 1 $200. 00 $800. 00 4. 000 EA N CHEM GROUT REPAI R, Pl PE, NO\- TEST, 66"
0433 1 4 $785. 90 $30, 650. 00 39. 000 EA N CHEM GROUT REPAI R, MANHOLE / | NLET
0436 1 1 9 $158. 89 $185, 744. 77 1, 169. 000 LF N TRENCH DRAI' N, STANDARD
0440 1 10 4 $43. 27 $72,130.55 1, 667. 000 LF N UNDERDRAI N, TYPE |
0440 1 20 4 $26. 18 $231, 868. 24 8, 856. 000 LF N UNDERDRAI' N, TYPE |1
0440 1 50 3 $56. 50 $643, 907. 50 11, 397. 000 LF N UNDERDRAI' N, TYPE V
0440 70 6 $1, 676. 56 $137, 478. 32 82. 000 EA N UNDERDRAI N | NSPECTI ON BOX
0440 73 1 4 $28. 67 $11, 782. 48 411. 000 LF N UNDERDRAI N QUTLET PI PE, 4"
0440 73 2 5 $31. 45 $11, 163. 04 355. 000 LF N UNDERDRAI N QUTLET PI PE, 6"
0440 73 3 1 $13. 00 $832. 00 64. 000 LF N UNDERDRAI N QUTLET PI PE, 8"
0443 70 3 4 $180. 76 $186, 362. 00 1, 031. 000 LF N FRENCH DRAIN, 18"
0443 70 4 11 $143. 95 $3, 449, 341. 40 23,961. 500 LF N FRENCH DRAI N, 24"
0443 70 5 2 $159. 56 $468, 796. 00 2, 938. 000 LF N FRENCH DRAI N, 30"
0443 70 6 5 $226. 39 $317, 623. 04 1, 403. 000 LF N FRENCH DRAI N, 36"
0444 72 10 1 $35. 00 $3, 500. 00 100. 000 LF N DEEP WELL CLEANI NG, 0-23"
0444 72 11 1 $45. 00 $90, 000. 00 2, 000. 000 LF N DEEP WELL CLEANI NG 24"
0444 72 12 1 $53. 00 $5, 300. 00 100. 000 LF N DEEP VELL CLEANI NG, 25" AND GREATER
0444 73 11 1 $450. 00 $2, 250. 00 5. 000 EA N STEEL VELL GRATE, 0-23"
0444 73 12 1 $550. 00 $5, 500. 00 10. 000 EA N STEEL WELL GRATE, 24" AND GREATER
0446 1 1 6 $17.91 $741, 496. 57 41, 406. 000 LF N EDGEDRAI N DRAI NCRETE, STANDARD
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0446 71 1 8 $15. 95 $49, 922. 30 3,129. 000 LF N EDGEDRAI N OUTLET PI PE, 4"
0448 73 1 $90, 941. 00 $90, 941. 00 1. 000 LS N PUMPI NG STATI ON- DRAI NAGE
0450 1 1 3 $116. 77 $354, 060. 00 3, 032. 000 LF N PREST BEAMS, TYPE ||
0450 2 36 6 $190. 51 $3, 347, 986. 50 17,574. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 36"
0450 2 45 3 $190. 89 $1, 348, 987. 80 7,067.000 LF N PREST BEAMS: FLORI DA-1 BEAM 45"
0450 2 54 2 $257. 00 $371, 360. 00 1, 445. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 54"
0450 3 21 3 $198. 87 $165, 257. 50 831. 000 LF N PRESTRESSED SLAB UNI TS, 60" X 12"
0450 3 25 1 $180. 00 $60, 894. 00 338. 300 LF N PRESTRESSED SLAB UNI TS, 60" X 15"
0450 3 91 3 $180. 06 $74,903. 75 416. 000 LF N PRESTRESSED SLAB UNI TS, VAR W 30-47", 12
0450 3 95 1 $180. 00 $30, 456. 00 169. 200 LF N PRESTRESSED SLAB UNI TS, VAR W 30-47", 15
0450 82 3 $379. 94 $130, 700. 00 344. 000 LF N BEAM REPAI R
0450 83 1 8 $1, 392. 89 $188, 040. 00 135. 000 EA N BEAM REPAI R, STRAND SPLI CES
0451 70 4 $5, 275. 09 $590, 809. 93 112. 000 EA N PREST SO L ANCHORS
0451 70 1 3 $2, 040. 67 $34, 691. 45 17.000 EA N PREST SO L ANCHOR, PERFORMANCE TEST
0451 70 2 3 $2,178. 77 $19, 608. 89 9. 000 EA N PREST SO L ANCHOR, CREEP TEST
0455 14 2 1 $300. 00 $1, 500. 00 5. 000 LF N CONC SHEET PI LI NG 8" X30"
0455 14 3 1 $125. 00 $625. 00 5. 000 LF N CONC SHEET PI LI NG 10" X30"
0455 14 4 1 $300. 00 $10, 800. 00 36. 000 LF N CONC SHEET PI LI NG, 12" X30"
0455 34 2 2 $173.08 $112, 500. 00 650. 000 LF N PRESTRESSED CONCRETE PI LI NG 14" SQ
0455 34 3 17 $83. 84 $4,273,342. 43 50, 969. 000 LF N PRESTRESSED CONCRETE PI LI NG 18" SQ
0455 34 4 1 $100. 00 $1, 132, 300. 00 11, 323. 000 LF N PRESTRESSED CONCRETE PI LI NG 20" SQ
0455 34 5 6 $109. 85 $1, 932, 739. 20 17, 594. 000 LF N PRESTRESSED CONCRETE PI LI NG 24" SQ
0455 35 5 1 $250. 00 $25, 000. 00 100. 000 LF N STEEL PILING HP 14 X 73
0455 35 6 1 $91. 00 $47, 866. 00 526. 000 LF N STEEL PILING HP 14 X 89
0455 35 21 1 $155. 00 $116, 715. 00 753. 000 LF N STEEL PILING 20" DIA PIPE
0455 35 22 2 $142. 26 $354, 225. 00 2,490. 000 LF N STEEL PILING 24" DIA PIPE
0455 76 6 $470. 01 $466, 250. 72 992. 000 EA N WRAP Pl LE CLUSTERS
0455 81101 4 $1, 095. 63 $122, 710. 00 112. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANOCDE ASSEM
0455 81102 2 $6, 428. 57 $180, 000. 00 28. 000 EA N CATHODI C PROT, F&l , PI LE, ZI NC ANCDE ASSEM
0455 87 3 $1, 127. 22 $316, 750. 00 281. 000 EA N ANCHOR BAR, STEEL
0455 88 3 1 $1, 600. 00 $48, 000. 00 30. 000 LF N DRI LLED SHAFT, 36" DI A
0455 88 4 1 $1, 800. 00 $54, 000. 00 30. 000 LF N DRI LLED SHAFT, 42" DA
0455 88 5 2 $182. 80 $1, 283, 250. 00 7, 020. 000 LF N DRI LLED SHAFT, 48" DI A
0455 88 6 1 $2, 500. 00 $75, 000. 00 30. 000 LF N DRI LLED SHAFT, 60" DI A
0455101 1 1 $150, 000. 00 $150, 000. 00 1. 000 EA N TEST LOAD, OSTERBERG CELL, < FIVE CELLS
0455107 3 1 $300. 00 $3, 000. 00 10. 000 LF N DRI LLED SHAFT CASING 36" DI A
0455107 4 1 $400. 00 $4, 000. 00 10. 000 LF N DRI LLED SHAFT CASI NG 42" D A
0455107 5 2 $158. 97 $138, 300. 00 870. 000 LF N DRI LLED SHAFT CASING 48" DI A
0455107 6 1 $600. 00 $6, 000. 00 10. 000 LF N DRI LLED SHAFT CASING 60" DI A
0455111 2 $47.51 $312, 387. 50 6, 575. 000 LF N CORE- PI LOT HOLE, DRI LLED SHAFT EXCAV




CESPQ05 02/ 1772016-13.02.09

Contract Type: ALL
Di spl ayi ng: VALID I TEMS WTH H TS

St at ewi de

Page: 16

Fl ori da Departnent of Transportation
Item Average Unit Cost

From 2014/ 01/ 01

to 2014/12/31

From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0455120 5 1 $1, 500. 00 $3, 000. 00 2. 000 EA N PI LE PO NT PROTECTI ON, HP 14" X 73"
0455120 6 1 $240. 00 $3, 600. 00 15. 000 EA N PI LE PO NT PROTECTI ON, 20" ROUND
0455122 3 1 $400. 00 $12, 000. 00 30. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI QN, 36" DI A
0455122 4 1 $500. 00 $15, 000. 00 30. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 42" DI A
0455122 5 2 $87. 20 $612, 150. 00 7, 020. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 48" DI A
0455122 6 1 $700. 00 $21, 000. 00 30. 000 LF N EXCAVATI ON UNCLASSI FI ED SHAFT, 60" DI A
0455129 2 1 $36, 494. 00 $36, 494. 00 1. 000 LS N | NSTRUM & DATA COLLECT, DRILL SHAFT FND
0455133 2 17 $16. 86 $3,777,711. 29 224, 097. 500 SF N SHEET PI LI NG STEEL, TEMPORARY- CRI Tl CAL
0455133 3 11 $37.73 $13, 188, 357. 42 349, 581. 000 SF N SHEET PI LI NG STEEL, F& PERVANENT
0455133 5 1 $25. 00 $500. 00 20. 000 SF N SHEET PI LI NG VI NYL, F& PERVANENT
0455142 2 $4, 333. 33 $13, 000. 00 3. 000 EA N CROSSHOLE SONI C LOGGE NG
0455143 3 18 $228. 05 $1, 656, 774. 67 7, 265. 000 LF N TEST PI LES- PREST CONCRETE, 18" SQ
0455143 5 6 $237. 61 $812, 620. 85 3, 420. 000 LF N TEST PI LES- PREST CONCRETE, 24" SQ
0455144 21 1 $165. 00 $40, 425. 00 245. 000 LF N TEST PILES - STEEL, 20" DI A Pl PE
0455144 22 2 $173.01 $139, 275. 00 805. 000 LF N TEST PILES - STEEL, 24" DI A Pl PE
0457 1 11 1 $600. 00 $18, 000. 00 30. 000 LF N STD | NTEGRAL PI LE JKT, NON-STR, UP TO 16
0457 1 12 3 $312. 44 $119, 038. 00 381. 000 LF N STD | NTEGRAL PI LE JKT, NON-STR, 16 to 30
0457 1 21 2 $1, 844. 56 $145, 720. 00 79. 000 LF N STD | NTEGRAL PI LE JKT, STR, UP TO 16
0457 1 22 1 $1, 300. 00 $15, 600. 00 12. 000 LF N STD | NTEGRAL PILE JKT, STR, 16 to 30
0457 2111 1 $1, 300. 00 $39, 000. 00 30. 000 LF N CATH PROT | NTE PILE JA, NON- STR, UP TO 16
0457 2121 9 $1, 481. 53 $2, 894, 914. 00 1, 954. 000 LF N CATH PROT | NTE PILE JA, NON STR, 16.1-30
0457 2122 1 $1,130. 11 $840, 801. 84 744. 000 LF N CATH PROT | NTE PILE JA, NON- STR, 16.1-30
0457 2132 1 $2,277. 00 $330, 165. 00 145. 000 LF N CATH PROT | NTE PILE JA, NON-STR, 30.1"IM
0457 2211 3 $1, 189.74 $314, 091. 00 264. 000 LF N CATH PROT | NTE PILE JA, STR, UP TO 16
0457 2221 9 $1, 658. 27 $5, 212, 778. 23 3, 143. 500 LF N CATH PROT I NTE PILE JA, STR, 16.1-30
0457 2222 1 $1, 318. 88 $158, 265. 60 120. 000 LF N CATH PROT | NTE PI LE JA, STR, 16.1-30
0458 1 11 30 $50. 98 $277,561. 27 5, 444. 500 LF N BRI DGE DECK EXPANSI ON JNT, NEW POURED
0458 1 12 4 $250. 81 $129, 917. 07 518. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW STRI P SEAL
0458 1 21 38 $53. 20 $1, 438, 359. 84 27, 039. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, POURED
0458 1 22 3 $99. 19 $33, 725. 00 340. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, STRI P
0458 1 23 2 $847. 09 $320, 200. 00 378. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, MODULAR
0458 1 24 1 $1, 200. 00 $4, 800. 00 4. 000 LF N BRI DGE DECK EXPAN JNT, REHAB, FI NGER JNT
0458 1 25 3 $34. 34 $34, 549. 00 1, 006. 000 LF N BRI DGE DECK EXPAN JNT, REHAB, COVPRESSI ON
0458 1 26 10 $36. 89 $213, 100. 50 5,776. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, OTHER
0458 1 27 1 $55. 00 $275. 00 5. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, DRILL &
0458 1 30 1 $100. 00 $500. 00 5. 000 LF N BRI DGE DECK EXPANSI ON JNT, CLEAN JO NT
0458 2 6 $397. 10 $257, 555. 84 648. 600 CF N POLYMER NOSI NG FOR BRI DGE DECK EXPANSI ON
0459 71 3 $10. 42 $2,762. 00 265. 000 SY N Pl LES, POLYETHYLENE SHEETI NG
0460 1 1 3 $5.72 $735, 475. 00 128, 558. 000 LB N STRUCT STEEL- REHAB, CARBON
0460 1 2 1 $110. 00 $110, 000. 00 1, 000. 000 LB N STRUCT STEEL - REHAB, LOW ALLOY




CESPQ05 02/ 1772016-13.02.09

Contract Type: ALL
Di spl ayi ng: VALID I TEMS WTH H TS

St at ewi de

Page: 17

Fl ori da Departnent of Transportation
Item Average Unit Cost

From 2014/ 01/ 01

to 2014/12/31

From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0460 1 3 1 $40. 00 $84, 000. 00 2, 100. 000 LB N STRUCT STEEL- REHAB, SHCE ASSEMBLI ES
0460 1 5 5 $17.71 $499, 682. 95 28, 213. 000 LB N STRUCT STEEL- REHAB, BASCULE LEAVES
0460 1 13 10 $18. 13 $433, 182. 34 23, 891. 600 LB N STRUCT STEEL REHAB- BOLT, NUT, WASH & PLT
0460 1 15 10 $35. 64 $808, 578. 00 22,688. 700 LB N STRUCT STEEL - REHAB, M SC.
0460 2 2 3 $1.95 $1, 198, 583. 50 615, 114. 000 LB N STRUCT STEEL, LOW ALLOY
0460 2 15 1 $4.88 $218, 136. 00 44, 700. 000 LB N STRUCT STEEL, M SCELLANEQUS
0460 2 20 1 $1.79 $1, 530, 118. 85 854, 815. 000 LB N STRUCT STEEL - NEW W DENI NG, WEATHERI NG
0460 6 2 6 $14. 77 $488, 422. 00 33, 074. 000 LB N LADDERS & PLATFORMS, REHAB
0460 6 3 1 $80. 00 $8, 000. 00 100. 000 LB N LADDERS & PLATFORMS, NEW CONSTRUCTI ON
0460 71 1 5 $88. 07 $576, 402. 00 6, 545. 000 LF N METAL TRAF RAI LI NG THRI E BEAM RETROFI T
0460 71 2 2 $332. 02 $295, 500. 00 890. 000 LF N METAL TRAF RAI LI NG STEEL POST AND RAI L
0460 72 1 1 $175. 00 $3, 500. 00 20. 000 LF N THRI E BEAM PANEL RETROFI T, CONCRETE HAND
0460 81 3 $172.50 $27, 428. 00 159. 000 EA N RI VETS - HI GH STRENGTH BOLTS, REPLACE
0460 95 1 $110. 00 $55, 000. 00 500. 000 LB N STRUCTURAL STEEL REPAIR
0460 98 1 1 $6, 000. 00 $24, 000. 00 4. 000 EA N Pl PE HANGER, CARBON
0460 98 2 1 $115. 00 $1, 150. 00 10. 000 EA N Pl PE HANGER, STAI NLESS
0460112 5 $648. 70 $162, 176. 00 250. 000 EA N ANCHOR BOLT REPLACEMENT
0461114 12 1 $50, 000. 00 $400, 000. 00 8. 000 EA N MULTI ROT BRNG ASM EX, F&, 251- 500KI PS
0465 2101 1 $311, 991. 00 $311, 991. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, F&l , SPEED
0465 2105 1 $110, 000. 00 $220, 000. 00 2. 000 AS N MOV BRDG MACH & CAST- REHAB, F&l , SPAN LOCK
0465 2107 1 $474.75 $1, 899. 00 4. 000 EA N MOV BRDG MACH & CAST- REHAB, F&l , COUPLI NGS
0465 2108 1 $17, 325. 00 $34, 650. 00 2. 000 LS N MOV BRDG MACH & CAST- REHAB, F&l , LI VE LOAD
0465 2401 4 $55, 821. 40 $279, 107. 00 5. 000 LS N MOV BRDG MACH & CAST- REHAB, REC, SPEED
0465 2405 1 $36, 962. 31 $147, 849. 24 4. 000 AS N MOV BRDG MACH & CAST- REHAB, REHAB, SPAN LK
0465 2408 1 $30, 000. 00 $30, 000. 00 1. 000 LS N MOV BRDG MACH&CAST- REHAB, REHAB, LL SHCES
0465 2411 3 $11, 322. 88 $90, 583. 00 8. 000 EA N MOV BRDG MACH & CAST- REHAB, REC, HOPKI NS
0465 2454 1 $31, 850. 00 $63, 700. 00 2. 000 EA N MOV BRDG MACH & CAST- REHAB, REC, HYD POWR
0465 2460 1 $60, 665. 00 $60, 665. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, RECOND, OTHER
0465 2505 2 $13, 350. 00 $53, 400. 00 4. 000 AS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 2508 1 $6, 200. 00 $6, 200. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 2601 1 $38, 905. 00 $38, 905. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, REMOVE, SPEED
0465 2605 1 $2, 310. 00 $9, 240. 00 4. 000 AS N MOV BRDG MACH & CAST- REHAB, R&D, SPAN LOCK
0465 2607 1 $100. 00 $400. 00 4. 000 EA N MOV BRDG MACH & CAST- REHAB, R&D, COUPLI NGS
0465 2608 1 $5, 775. 00 $11, 550. 00 2. 000 LS N MOV BRDG MACH & CAST- REHAB, R&D, LI VE LOAD
0465 2908 1 $1, 725. 00 $13, 800. 00 8. 000 AS N MOV BRDG MACH & CAST-RREHAB, SHI M LLS
0465 3 17 3 $108. 18 $152, 103. 36 1, 406. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, F&l, BAL BL
0465 3 50 6 $12,596. 15 $163, 750. 00 13. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, ADJ
0465 20 7 $411. 17 $503, 273. 56 1, 224. 000 DA N MOVABLE BRI DGE- PREV MAI NT & ROUT REPAIR
0465 21 8 $436. 58 $766, 191. 70 1, 755. 000 DA N MOVABLE BRI DGE OPERATOR
0465 71 3 5 $21, 086. 67 $105, 433. 35 5. 000 LS N MOVABLE BRI DGE FUNCTI ONAL CHECKOQUT, PH C
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0470 1 5 $9, 852. 15 $642, 360. 00 65. 200 MB N TREATED TI MBER, STRUCTURAL
0471 1 1 6 $13, 038. 93 $1, 071, 800. 00 82. 200 MB N FENDER SYS, PLASTI C MARI NE LUMBER, REI NF
0471 1 2 6 $10, 582. 96 $236, 000. 00 22. 300 MB N FENDER SYS, PLASTI C MARI NE LUMBER, NR
0504 1 1 3 $102. 22 $946, 177. 68 9, 256. 000 SF N RDWY FLOOR, STEEL, 5" OPEN
0504 1 2 2 $235. 14 $217, 500. 00 925. 000 SF N RDWY FLOOR, STEEL, 3" ARMORED
0504 2 2 $99. 47 $18, 900. 00 190. 000 SF N S| DEWALK FLOOR, STEEL, REHAB
0506 2 5 $97.73 $96, 464. 00 987. 000 LF N BRI DGE DRAI NAGE PI PE
0506 3 4 $2,541.79 $99, 130. 00 39. 000 EA N BRI DGE DRAI NS
0506 72 2 $11. 48 $700. 00 61. 000 EA N BRI DGE DRAI NS- POWER CLEAN
0507 70 6 $72.78 $281, 496. 64 3, 868. 000 SF N ALUM NUM SI DEWALK FLOOR
0508 2 1 2 $16, 510. 00 $82, 550. 00 5. 000 AS N MOVABLE BRI DGE GATE, F&l
0508 2 5 1 $19, 000. 00 $38, 000. 00 2. 000 AS N MOVABLE BRI DGE GATE, ADJUST/ MODI FY/ REHAB
0508 2 6 1 $675. 00 $2, 700. 00 4. 000 AS N MOVABLE BRI DGE GATE, REMOVE & DI SPOSE
0508 3 1 1 $2, 906. 27 $11, 625.08 4. 000 AS N MOVABLE BRI DGE - SIGNAL, Fé&l
0508 3 6 1 $3, 275. 00 $6, 550. 00 2. 000 AS N MOVABLE BRI DGE - SI@GNAL, REMOVE & DI SPO
0508 3 7 1 $620. 81 $2,483. 24 4. 000 AS N MOVABLE BRI DGE - SIGNAL, REMOVE & STOCK
0508 4 6 $365, 972. 07 $2, 561, 804. 50 7.000 LS N MOVABLE BRI DGE ELECTRI CAL EQUI P, REHAB
0508 72 1 4 $71, 475. 75 $285, 903. 00 4. 000 AS N MOVABLE BRI DGE EMERGENCY GENERATOR , F&I
0508 72 4 4 $5, 339. 25 $21, 357. 00 4. 000 AS N MOVABLE BRI DGE EMERGENCY GENERATOR , REM
0508 73 1 2 $544. 68 $817, 026. 00 1, 500. 000 LF N SUBMARI NE CABLE ASSEMBLY, F & |
0508 73 3 1 $209. 63 $849, 001. 50 4, 050. 000 LF N SUBMARI NE CABLE ASSEMBLY, | NS
0508 73 4 2 $27. 37 $32, 838. 00 1, 200. 000 LF N SUBVARI NE CABLE ASSEMBLY, REMOVE
0508 76 1 3 $90, 031. 65 $270, 094. 94 3. 000 LS N MOVABLE BRI DGE- REHAB, SPAN MOTORS, F&l
0508 76 4 3 $1,794. 12 $5, 382. 37 3. 000 LS N MOVABLE BRI DGE- REHAB, SPAN MOTORS, REM
0508 77 1 3 $137, 839. 25 $413,517. 75 3. 000 EA N MOVABLE BRI DGE- REHAB, PROG LCd C, Fé&l
0508 77 4 2 $13, 127.50 $26, 255. 00 2.000 EA N MOVABLE BRI DGE- REHAB, PROG LOG C, REMOVE
0508 77 5 2 $28, 021. 25 $56, 042. 50 2. 000 EA N MOVABLE BRI DGE- REHAB, PROG LOG C
0508 78 1 4 $18, 110. 92 $90, 554. 60 5. 000 LS N MOVABLE BRI DGE- REHAB, LIM T SW TCH, F&l
0508 78 4 3 $1, 276. 21 $5, 104. 86 4. 000 LS N MOVABLE BRI DGE- REHAB, LIM T SW TCH
0508 79 1 3 $160, 376. 67 $481, 130. 00 3. 000 EA N MOVABLE BRI DGE- REHAB, CONTROL CONSOLE, F&l
0508 79 4 2 $3, 300. 00 $6, 600. 00 2. 000 EA N MOVABLE BRI DGE- REHAB, CONTROL CONSCLE, REM
0508 80 1 2 $22, 020. 83 $264, 250. 00 12. 000 EA N MOVABLE BRI DGE- REHAB, BRAKE SYS, F&l
0508 80 4 2 $255. 00 $2, 040. 00 8. 000 EA N MOVABLE BRI DGE- REHAB, BRAKE SYS, REM
0508 82 1 2 $118, 056. 50 $236, 113. 00 2. 000 EA N MOVABLE BRI DGE- REHAB, CONTROL PANEL, F&l
0508 83101 1 $135, 000. 00 $270, 000. 00 2. 000 AS N MOVABLE BR | NTGR DR SYS, F&l, 25 KWOR <
0510 1 5 $53, 235. 76 $266, 178. 82 5. 000 LS N NAVI GATI ON LI GHTS- FI XED BRI DGE, SYSTEM
0510 1 4 1 $2, 500. 00 $5, 000. 00 2. 000 EA N NAVI GATI ON LI GHTS- FI XED BRI DGE, REPAI R/
0512 1 1 5 $279, 545. 35 $1, 397, 726. 74 5. 000 LS N MOVABLE BRI DGE- CONTROL HOUSE, RENOVATE
0514 72 2 $7. 34 $953, 201. 20 129, 794. 000 SY N LI NER | MPERVEABLE PVC
0515 1 1 20 $50. 12 $566, 536. 52 11, 302. 700 LF N Pl PE HANDRAI L - GUI DERAI L, STEEL
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0515 1 2 36 $36. 85 $260, 877. 81 7,079. 900 LF N Pl PE HANDRAI L - GUI DERAI L, ALUM NUM
0515 2111 6 $63. 22 $263, 626. 61 4, 170. 000 LF N PED/ BI CYCLE RAILI NG NS, 42" TYPE 1
0515 2211 13 $198. 53 $864, 583. 64 4, 355. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 1
0515 2212 1 $120. 00 $120. 00 1. 000 LF N PED/ Bl CYCLE RAI LI NG, STL, 42" TYPE 2
0515 2213 1 $150. 00 $150. 00 1. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 3
0515 2221 2 $347. 16 $28, 120. 00 81. 000 LF N PED/ BI CYCLE RAI LI NG, STEEL, 54" TYPE 1
0515 2311 17 $64. 95 $526, 765. 61 8, 110. 300 LF N PEDY Bl CYCLE RAI LI NG ALUM 42" TYPE 1
0515 2313 2 $76. 23 $111, 225. 86 1, 459. 000 LF N PED/ BI CYCLE RAI LI NG, ALUM 42" TYPE 3
0515 2321 3 $128. 23 $29, 620. 00 231. 000 LF N PED/ BI CYCLE RAILI NG, ALUM 54" TYPE 1
0515 3 1 1 $150. 00 $15, 000. 00 100. 000 LF N Pl PE HANDRAI L- RETROFI T EXI STI NG STEEL
0515 3 2 2 $82. 07 $23, 225. 00 283. 000 LF N Pl PE HANDRAI L- RETROFI T EXI ST, ALUM NUM
0519 78 4 $707. 33 $17, 683. 28 25. 000 EA N BOLLARDS
0520 1 7 64 $14. 33 $3, 023, 410. 82 211, 038. 300 LF N CONCRETE CURB & GUTTER, TYPE E
0520 1 10 136 $20. 38 $7,778,264. 14 381, 653. 010 LF N CONCRETE CURB & GUTTER, TYPE F
0520 1 11 1 $50. 00 $21, 250. 00 425. 000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12 1 $25. 00 $1, 250. 00 50. 000 LF N CONCRETE CURB & GUTTER, TYPE F WSP GUTT
0520 2 1 4 $16. 42 $36, 167. 60 2,202. 300 LF N CONCRETE CURB, TYPE A
0520 2 2 10 $25. 79 $105, 623. 20 4, 096. 000 LF N CONCRETE CURB, TYPE B
0520 2 4 52 $17.02 $639, 940. 59 37,596. 090 LF N CONCRETE CURB, TYPE D
0520 2 8 2 $35. 00 $700. 00 20. 000 LF N CONCRETE CURB, TYPE RA
0520 2 9 4 $137.18 $21,674. 64 158. 000 LF N CONCRETE CURB, SPECI AL- BRI DGE TRANS BLK
0520 3 22 $14. 09 $527, 421. 90 37, 443. 900 LF N VALLEY GQUTTER- CONCRETE
0520 5 11 15 $31. 30 $433, 667. 01 13, 853. 000 LF N TRAF SEP CONC-TYPE |, 4" WDE
0520 5 12 9 $49. 77 $92, 676. 40 1, 862. 000 LF N TRAF SEP CONC-TYPE |, 6' WDE
0520 5 16 3 $66. 49 $18, 197. 83 273. 700 LF N TRAF SEP CONC-TYPE |, 8.5 WDE
0520 5 22 1 $33.91 $7,629. 75 225. 000 LF N TRAF SEP CONC - TYPE I, 6' WDE
0520 5 41 22 $52. 74 $491, 688. 31 9, 322. 300 LF N TRAF SEP CONC-TYPE |V, 4' WDE
0520 5 42 11 $75. 56 $298, 543. 31 3, 951. 000 LF N TRAF SEP CONC-TYPE |V, 6' WDE
0520 5 46 1 $30. 00 $300. 00 10. 000 LF N TRAF SEP CONC-TYPE 1V, 8.5 WDE
0520 6 29 $20. 69 $1, 150, 875. 20 55, 620. 400 LF N SHOULDER GUTTER- CONCRETE
0520 7 1 1 $70. 00 $676, 620. 00 9, 666. 000 LF N GRANI TE CURB, FURNI SH & | NSTALL
0520 7 2 1 $50. 00 $231, 205. 00 4,624.100 LF N GRANI TE CURB, RESET
0520 70 26 $51. 72 $395, 856. 15 7,653. 800 Sy N CONCRETE TRAFFI C SEPARATOR, SP- VAR W DT
0521 1 10 $130. 15 $1, 070, 604. 68 8, 225. 800 LF N MEDI AN CONC BARRI ER WALL
0521 5 1 29 $88. 53 $1, 657, 102. 39 18, 717. 000 LF N CONC TRAF RAIL, BRG 32" F-SHAPE
0521 5 2 2 $110. 39 $79, 700. 00 722. 000 LF N CONC TRAF RAIL, BRG 42" F-SHAPE
0521 5 3 1 $57. 39 $45, 280. 71 789. 000 LF N CONC TRAF RAIL, BRG 32" F MeD, DBL
0521 5 4 4 $85. 63 $210, 818. 86 2,462. 000 LF N CONC TRAF RAIL, BRG 32" VERT FACE
0521 5 6 1 $170. 00 $63, 240. 00 372. 000 LF N CONC TRAF RAI L- BRG, CORRAL W CURB
0521 5 8 4 $166. 60 $1, 071, 910. 00 6, 434. 000 LF N CONC TRAF RAI L, BRG RETRO VERT FACE
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0521 5 10 2 $216. 67 $26, 000. 00 120. 000 LF N CONC TRAF RAI L, BRG REPAI R EXI STI NG
0521 5 11 2 $2,931. 43 $41, 040. 00 14. 000 EA N CONC TRAF RAI L- BRG RETRO POST & BEAM
0521 6 11 3 $77. 96 $38, 124. 65 489. 000 LF N CONC PARAPET, PED/ Bl KE, 27"
0521 8 1 8 $295. 94 $1, 272, 237. 80 4, 299. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"F SHAPE
0521 8 3 4 $156. 73 $238, 020. 98 1, 518. 700 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"V SHP
0521 72 3 8 $215. 40 $698, 757. 28 3, 244. 000 LF N SHLDR CONC BARRI ER WALL, RI @ D SHLDR
0521 72 4 2 $192. 16 $16, 910. 20 88. 000 LF N SHLDR CONC BARRI ER WALL, RIG D RETAIN
0521 72 5 11 $208. 53 $569, 482. 65 2,731. 000 LF N SHLDR CONC BARRI ER WALL, RIG D C&C
0521 72 10 2 $245. 06 $125, 960. 00 514. 000 LF N SHLDR CONC BARRI ER WALL, RIG D SHLDR 42"
0521 72 11 5 $313. 68 $681, 932. 34 2,174.000 LF N SHLDR CONC BARRI ER WALL, RIG@ D SHLDR 54"
0521 73 4 $79.76 $78, 236. 44 980. 900 LF N CONCRETE BARRI ER WALL, REMOVAL
0522 1 150 $34. 97 $12, 551, 016. 86 358, 869. 610 Sy N CONCRETE SI DEWALK AND DRI VEWAYS, 4"
0522 2 121 $48. 26 $4, 168, 695. 11 86, 381. 420 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 6"
0522 3 1 $109. 00 $13, 843. 00 127. 000 SY N BUS BOARDI NG PAD- CONCRETE
0522 4 9 $285. 70 $96, 223. 70 336. 800 Sy N BUS SHELTER PAD- CONCRETE
0523 1 7 $75. 89 $476, 860. 44 6, 283. 500 SY N PATTERNED PAVEMENT, VEH CULAR AREAS
0523 1 3 3 $103. 54 $63, 158. 50 610. 000 SY N PATTERNED PAVEMENT, VEH C AREAS- BI KE LA
0523 2 3 $45. 66 $484, 697. 80 10, 616. 000 SY N PATTERNED PAVEMENT, NON- VEHI CULAR AREAS
0524 1 1 30 $45. 89 $605, 985. 40 13, 204. 300 SY N CONCRETE DI TCH PAVT, NR, 3"
0524 1 2 26 $48. 58 $629, 046. 11 12, 947. 900 SY N CONCRETE DI TCH PAVT, NR, 4"
0524 1 3 1 $32. 00 $3, 776. 00 118. 000 Sy N CONCRETE DI TCH PAVT, NR, 5"
0524 1 4 12 $42. 45 $545, 185. 37 12, 842. 000 SY N CONCRETE DI TCH PAVT, NR, 6"
0524 1 19 2 $55. 53 $33,539. 58 604. 000 SY N CONC DI TCH PAVT, 3", REI NFORCED
0524 1 29 7 $67. 58 $40, 492. 00 599. 200 Sy N CONC DI TCH PAVT, 4", RElI NFORCED
0524 1 49 11 $65. 40 $69, 093. 10 1, 056. 440 SY N CONC DI TCH PAVT, 6", REI NFORCED
0524 2 1 2 $86. 67 $13, 000. 00 150. 000 SY N CONC SLOPE PAVT, NR, 3"
0524 2 2 10 $73.85 $142, 672. 60 1, 932. 000 Sy N CONC SLOPE PAVT, NR, 4"
0524 2 4 2 $164. 54 $18, 592. 48 113. 000 SY N CONC SLOPE PAVT, NR, 6"
0524 2 29 1 $90. 00 $450. 00 5. 000 SY N CONC SLOPE PAVT, 4", RElI NFORCED
0524 2 49 2 $185. 00 $5, 550. 00 30. 000 Sy N CONC SLOPE PAVT, 6", REI NFORCED
0524 3 1 $138. 00 $69. 00 . 500 CcY N CONC CORE DI TCH BLOCKS
0524 4 1 2 $7. 49 $36, 386. 00 4, 856. 000 LF N CLEAN & SEAL RANDOM CRACKS | N SLOPE PVMT
0525 1 2 $9. 36 $4, 239. 75 453. 000 LF N ASPHALTI C CONCRETE CURB- TO REMAI N
0526 1 1 3 $56. 99 $837, 025. 20 14, 686. 400 SY N PAVERS, ARCHI TECTURAL, ROADVWAY
0526 1 2 15 $85. 66 $148, 294. 78 1, 731. 300 SY N PAVERS, ARCH TECTURAL, SI DEWALK
0527 2 143 $28. 07 $2, 046, 247. 25 72, 899. 690 SF N DETECTABLE WARNI NGS
0530 1 39 $524. 66 $1, 296, 583. 88 2,471. 300 CcY N Rl PRAP, SAND- CEMENT
0530 3 3 41 $81. 68 $3, 761, 563. 99 46, 053. 100 TN N RI PRAP- RUBBLE, BANK AND SHORE
0530 3 4 61 $84. 11 $1, 823, 497. 13 21, 680. 900 TN N RI PRAP, RUBBLE, F& , DI TCH LI NI NG
0530 3 5 1 $150. 00 $600. 00 4. 000 TN N Rl PRAP- RUBBLE, COASTAL SHORE- LG BOULD
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0530 3 9 1 $50. 00 $4, 000. 00 80. 000 SF N Rl PRAP- RUBBLE, REM EXI ST & REI NSTALL
0530 74 36 $75.52 $1, 240, 315. 99 16, 424. 700 TN N BEDDI NG STONE
0534 72101 2 $39. 18 $1, 150, 818. 40 29, 372. 000 SF N SOUND/ NO SE BARRI ER- | NC FOUNDATI ON, PERM
0536 1 1 106 $16. 52 $2, 965, 292. 70 179, 462. 750 LF N GUARDRAI L- ROADWAY
0536 1 2 3 $146. 41 $28, 403. 00 194. 000 LF N GUARDRAI L- BRI DGE
0536 1 3 12 $20. 61 $1, 899, 145. 25 92, 141. 000 LF N GUARDRAI L- ROADWAY, DOUBLE FACE
0536 1 11 3 $27.59 $44,694. 75 1, 619. 750 LF N GUARDRAI L, ROADWAY, MOD THRI E BEAM
0536 2 23 $32. 06 $72,529. 55 2,262.500 LF N GUARDRAI L- SHOP- BENT PANELS
0536 5 1 5 $5. 49 $341, 071. 25 62, 135. 000 LF N RUB RAI L FOR GUARDRAI L, SINGLE SI DED
0536 5 2 2 $9. 48 $331, 327.50 34, 950. 000 LF N RUB RAI L FOR GUARDRAI L, DOUBLE SI DED
0536 6 15 $12.81 $170, 534. 53 13, 315. 250 LF N Pl PE RAI L FOR GUARDRAI L
0536 7 46 $193. 23 $174, 098. 15 901. 000 EA N SPECI AL GUARDRAI L POST
0536 8 52 $2, 457. 54 $670, 909. 09 273. 000 EA N GUARDRAI L- BRI DGE ANCHORAGE ASSEM  Fé&l
0536 8 1 8 $2, 459. 77 $125, 448. 05 51. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEMBLY, | NS
0536 8 3 2 $1, 795. 00 $12, 565. 00 7.000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEMBLY, RELO
0536 8 6 23 $248. 47 $27,082. 85 109. 000 EA N GUARDRAI L, BRI DGE ANCHORAGE ASSEM REMOVE
0536 73 103 $2.21 $279, 834. 67 126, 640. 100 LF N GUARDRAI L REMOVAL
0536 76 2 $185. 00 $1, 850. 00 10. 000 EA N GUARDRAI L POST - SPECI AL LENGTH
0536 82 14 $2, 514. 47 $128, 237. 98 51. 000 EA N GUARDRAI L ANCHORAGE- CONC BARRI ER
0536 83 1 2 $52. 77 $18,417. 09 349. 000 EA N GUARDRAI L POST REPLACEMENT, REGULAR
0536 85 22 82 $2,244.76 $711, 588. 55 317. 000 EA N GUARDRAI L END ANCHORAGE ASSEMBLY- FLARED
0536 85 24 55 $2, 441. 04 $485, 766. 49 199. 000 EA N GUARDRAI L END ANCHORAGE ASSEM PARALLEL
0536 85 25 58 $748. 17 $186, 295. 25 249. 000 EA N GUARDRAI L END ANCHORAGE ASSEM TYPE ||
0536 85 26 16 $1, 790. 84 $42,980. 11 24. 000 EA N GUARDRAI L END ANCHORAGE ASSEM TYP CRT
0536 85 27 3 $2, 328. 59 $13,971.55 6. 000 EA N GUARDRAI L END ANCHORAGE ASSEM DBL FACE
0538 1 31 $9. 15 $565, 804. 03 61, 817. 610 LF N GUARDRAI L RESET
0539 75113 1 $40. 00 $40, 000. 00 1, 000. 000 LF N GLARE SCREEN , F& , MODULAR, 30"
0539 80111 1 $33. 50 $78, 658. 00 2, 348. 000 LF N OPAQUE VI SUAL BARR, F&, CONC, 2'3" HT
0542 70 1 $69. 00 $621. 00 9. 000 EA N BUVPER GUARDS, CONCRETE
0544 75 1 20 $17, 760. 55 $941, 309. 26 53. 000 EA N CRASH CUSHI ON
0546 71 10 $1, 306. 83 $373, 754. 40 286. 000 PS N RUMBLE STRI PS
0547 70 1 4 $81. 18 $118, 607. 00 1, 461. 000 SY N Rl PRAP FABR- FORVED CNC, 8" FILT PO NTS
0547 70 2 1 $145. 00 $2, 320. 00 16. 000 SY N Rl PRAP FABR- FORVED CNC, 10" FI LTER PO NTS
0548 12 3 $32. 80 $1, 007, 235. 20 30, 713. 000 SF N RET WALL SYSTEM PERM EX BARRI ER
0548 13 5 $13. 33 $86, 923. 46 6, 519. 000 SF N RETAI Nl NG WALL SYSTEM TEMP, EXC BAR
0549 2 2 $67. 79 $329, 742. 50 4, 864. 000 SF N GRS BRI DGE ABUTMENT
0550 10110 3 $6. 29 $6, 702. 90 1, 066. 000 LF N FENCI NG TYPE A, 0.0-5.0', STANDARD
0550 10118 1 $20. 00 $20. 00 1. 000 LF N FENCI NG, TYPE A, 0.0-5.0', RESET EXI STI NG
0550 10120 4 $5.51 $55, 272. 10 10, 037. 000 LF N FENCI NG, TYPE A, 5.1-6.0, STANDARD
0550 10130 1 $22. 00 $440. 00 20. 000 LF N FENCI NG TYPE A, 6.1-7.0, STANDARD
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0550 10140 4 $8. 94 $526, 127. 70 58, 850. 000 LF N FENCI NG TYPE A, 7.1-8.0', STANDARD
0550 10150 1 $25. 00 $500. 00 20. 000 LF N FENCI NG TYPE A, 8.1-10.0', STANDARD
0550 10158 1 $10. 00 $1, 920. 00 192. 000 LF N FENCI NG, TYPE A, 8.1-10.0', RESET EXI ST
0550 10210 4 $14. 37 $21, 013. 90 1, 462. 000 LF N FENCI NG TYPE B, 0.0-5.0', STANDARD FEAT
0550 10218 1 $16. 00 $2, 288. 00 143. 000 LF N FENCI NG, TYPE B, 0.0-5.0', RESET EXI ST
0550 10220 24 $10. 49 $897, 292. 37 85, 527. 600 LF N FENCI NG, TYPE B, 5.1-6.0', STANDARD
0550 10221 6 $10. 19 $138, 303. 50 13, 568. 000 LF N FENCING, TYPE B, 5.1-6.0', W BARB ATTMI
0550 10222 4 $13. 47 $78, 165. 00 5, 802. 000 LF N FENCING TYPE B, 5.1-6.0, W VINYL COAT
0550 10228 8 $7. 69 $10, 344. 74 1, 345. 000 LF N FENCI NG TYPE B, 5.1-6.0, RESET EXI STI NG
0550 10230 1 $15. 00 $17, 505. 00 1, 167. 000 LF N FENCING, TYPE B, 6.1-7.0', STANDARD
0550 10231 1 $97. 14 $4, 371. 30 45. 000 LF N FENCING TYPE B, 6.1-7.0, W BARB ATTMI
0550 10240 1 $33. 42 $2, 807. 28 84. 000 LF N FENCING TYPE B, 7.1-8.0', STANDARD
0550 10251 1 $29. 40 $4, 527. 60 154. 000 LF N FENCI NG, TYPE B, 8.1-10.0',W BRBD WR ATT
0550 10325 2 $62. 08 $94, 856. 00 1, 528. 000 LF N FENCING, TYPE R, 5.1-6.0', VERTICAL
0550 10335 1 $85. 72 $5, 314. 64 62. 000 LF N FENCING TYPE R, 6.1-7.0', VERTI CAL
0550 10353 1 $95. 00 $68, 400. 00 720. 000 LF N FENCING TYPE R, 8.1-10', WFULL ENCLCS
0550 10355 1 $65. 00 $5, 980. 00 92. 000 LF N FENCING TYPE R, 8.1-10.0', VERTICAL
0550 10363 1 $400. 00 $161, 600. 00 404. 000 LF N FENCING TYPE R, GR TH10', WFULL ENCLCS
0550 10918 3 $21.63 $44,722.71 2, 068. 000 LF N FENCI NG, SPECI AL TYP, 0.0-5.0', RESET EXI
0550 10938 1 $19. 00 $779. 00 41. 000 LF N FENCI NG SPECI AL TYPE, 6.1-7.0', RESET
0550 60111 1 $98. 00 $490. 00 5. 000 EA N FENCE GATE, TYP A, SGE., 0-6.0' OPEN NG
0550 60112 2 $270. 91 $2, 980. 00 11. 000 EA N FENCE GATE, TYP A, SGE., 6.1-12' OPEN NG
0550 60122 3 $1, 358. 33 $4, 075. 00 3. 000 EA N FENCE GATE, TYP A, DBL, 6.1-12' OPEN NG
0550 60123 2 $1, 720. 29 $5, 160. 86 3. 000 EA N FENCE GATE, TYP A, DBL, 12.1-18' OPEN NG
0550 60124 2 $1, 765. 00 $3, 530. 00 2. 000 EA N FENCE GATE, TYP A, DBL, 18.1-20.' OPEN NG
0550 60125 1 $2, 150. 00 $2, 150. 00 1. 000 EA N FENCE GATE, TYP A, DBL, 20.1-24.' OPEN NG
0550 60126 1 $2, 450. 00 $2, 450. 00 1. 000 EA N FENCE GATE, TYP A, DBL, 24.1-30.' OPEN NG
0550 60133 1 $1, 618. 28 $3, 236. 56 2. 000 EA N FENCE GATE, TYP A, SLIIDE/ CAN, 12.1-18.°
0550 60134 1 $2, 000. 00 $8, 000. 00 4. 000 EA N FENCE GATE, TYP A, SLIIDE/ CAN, 18.1-20.°'
0550 60135 3 $2, 894. 64 $49, 208. 93 17. 000 EA N FENCE GATE, TYP A, SLIDE/ CAN, 20.1-24.0'
0550 60211 4 $1, 479. 86 $5, 919. 43 4. 000 EA N FENCE GATE, TYP B, SG., 0- 6.0" OPEN NG
0550 60212 1 $480. 00 $480. 00 1. 000 EA N FENCE GATE, TYP B, SG., 6. 1-12. 0' OPEN NG
0550 60213 1 $780. 00 $780. 00 1. 000 EA N FENCE GATE, TYP B, SG., 12.1-18.0" OPEN NG
0550 60222 4 $1, 694. 40 $10, 166. 41 6. 000 EA N FENCE GATE, TYP B, DBL, 6.1-12.0" OPEN NG
0550 60223 4 $914. 82 $9, 148. 20 10. 000 EA N FENCE GATE, TYP B, DBL, 12.1-18.0' OPEN NG
0550 60224 4 $1, 096. 43 $15, 350. 00 14. 000 EA N FENCE GATE, TYP B, DBL, 18.1-20.0" OPEN NG
0550 60225 5 $1, 425. 95 $19, 963. 31 14. 000 EA N FENCE GATE, TYP B, DBL, 20.1-24" OPEN NG
0550 60232 1 $3, 300. 00 $3, 300. 00 1. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 6. 1- 12' OPEN
0550 60233 2 $1, 186. 67 $3, 560. 00 3. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 12. 1- 18' OPEN
0550 60234 2 $1, 206. 67 $3, 620. 00 3. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 18. 1- 20' OPEN
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0550 60235 7 $2, 308. 96 $46, 179. 27 20. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 20. 1- 24' OPEN
0550 60236 3 $2, 788. 57 $19, 520. 00 7.000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 24. 1- 30' OPEN
0550 60922 1 $1, 450. 00 $4, 350. 00 3. 000 EA N FENCE GATE, SPECI AL, DBL, 6.1-12' OPEN NG
0561 1 17 $2,274. 31 $14, 730, 029. 02 6, 476. 700 TN N COATI NG EXI STI NG STRUCTURAL STEEL
0561 2 4 $10. 16 $162, 550. 00 16, 000. 000 SF N COATI NG EXI STI NG STRUCTURAL STEEL
0563 3 1 $.11 $82. 50 750. 000 SF N ANTI - GRAFFI TI COATI NG SACRI FI CI AL
0563 4 1 $. 95 $15, 990. 40 16, 832. 000 SF N ANTI - GRAFFI TI COATI NG, NON- SACRI FI CI AL
0570 1 1 44 $. 65 $2, 070, 698. 96 3,183, 504. 200 SY N PERFORVMANCE TURF
0570 1 2 225 $2. 17 $11, 750, 129. 22 5,412, 287.110 SY N PERFORMANCE TURF, SCD
0571 1 11 11 $4. 30 $139, 189. 92 32, 397. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 1
0571 1 12 6 $4.02 $46, 611. 70 11, 599. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 2
0571 1 13 3 $23.63 $408, 925. 51 17, 304. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 3
0580 1 1 9 $58, 837. 13 $588, 371. 30 10. 000 LS N LANDSCAPE COVPLETE- SMALL PLANTS
0580 1 2 17 $349, 994. 63 $7, 699, 881. 77 22.000 LS N LANDSCAPE COVPLETE- LARGE PLANTS
0580 1 3 1 $175. 00 $175. 00 1. 000 EA N LANDSCAPE- RELOCATE TREE ( PUSH BUTTON)
0580 2 1 4 $702. 08 $8, 425. 00 12. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14’
0580 2 2 5 $502. 24 $19, 085. 00 38. 000 EA N LANDSCAPE- RELOCATE TREE, PALMs >14'
0580 2 3 3 $869. 44 $7, 825. 00 9. 000 EA N LANDSCAPE- RELOCATE TREE, PALM CLUMP
0580 2 4 4 $812. 08 $9, 745. 00 12. 000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5 4 $952. 08 $11, 425. 00 12. 000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
0580 2 7 4 $316. 67 $3, 800. 00 12. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8 4 $375. 83 $4, 510. 00 12. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0580 4101 3 $466. 67 $4, 200. 00 9. 000 EA N LANDSCAPE- PALMS, SILVER BI SMARCK PALM
0580 4102 4 $720. 67 $8, 648. 00 12. 000 EA N LANDSCAPE- PALMS, SILVER BI SMARCK PALM
0580 4103 4 $1, 018. 33 $12, 220. 00 12. 000 EA N LANDSCAPE- PALMS, S| LVER BI SMARCK PALM
0580 4104 4 $1, 441. 33 $17, 296. 00 12. 000 EA N LANDSCAPE- PALMS, SILVER BI SMARCK PALM
0580 4105 4 $1, 566. 67 $18, 800. 00 12. 000 EA N LANDSCAPE- PALMS, SILVER Bl SMARCK PALM
0580 4106 2 $1, 840. 00 $16, 560. 00 9. 000 EA N LANDSCAPE- PALMS, SILVER Bl SMARCK PALM
0580 4111 4 $391. 67 $4, 700. 00 12. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4112 3 $435. 56 $3, 920. 00 9. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4113 4 $611. 00 $7,332. 00 12. 000 EA N LANDSCAPE- PALMS, PAUROTI S PALM
0580 4121 2 $764. 40 $3, 822. 00 5. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4122 2 $1, 152. 00 $5, 760. 00 5. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4123 2 $1, 162. 67 $10, 464. 00 9. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4124 2 $2,120. 00 $19, 080. 00 9. 000 EA N LANDSCAPE- PALMS, PI NDO PALM
0580 4131 3 $310. 67 $1, 864. 00 6. 000 EA N LANDSCAPE- PALMS, EUROCPEAN FAN PALM
0580 4132 3 $360. 67 $2, 164. 00 6. 000 EA N LANDSCAPE- PALMS, EURCPEAN FAN PALM
0580 4133 2 $1, 789. 33 $5, 368. 00 3. 000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM
0580 4142 2 $484. 00 $1, 452. 00 3. 000 EA N LANDSCAPE- PALMS, FLORI DA S| LVER PALM
0580 4152 2 $440. 00 $1, 320. 00 3. 000 EA N LANDSCAPE- PALMS, BOTTLE PALM
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0580 4153 2 $601. 33 $1, 804. 00 3. 000 EA N LANDSCAPE- PALMS, BOTTLE PALM
0580 4162 2 $352. 00 $1, 056. 00 3. 000 EA N LANDSCAPE- PALMS, SPI NDLE PALM
0580 4172 3 $598. 00 $3, 588. 00 6. 000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580 4173 3 $828. 00 $4, 968. 00 6. 000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580 4174 3 $1, 058. 00 $6, 348. 00 6. 000 EA N LANDSCAPE- PALMS, RED LATAN PALM
0580 4183 4 $532. 67 $6, 392. 00 12. 000 EA N LANDSCAPE- PALMS, AUSTRALI AN FAN PALM
0580 4184 4 $673. 67 $8, 084. 00 12. 000 EA N LANDSCAPE- PALMS, AUSTRALI AN FAN PALM
0580 4185 3 $858. 67 $5, 152. 00 6. 000 EA N LANDSCAPE- PALMS, AUSTRALI AN FAN PALM
0580 4193 3 $490. 36 $5, 394. 00 11. 000 EA N LANDSCAPE- PALMS, RI BBON PALM
0580 4194 3 $664. 36 $7, 308. 00 11. 000 EA N LANDSCAPE- PALMS, RI BBON PALM
0580 4195 3 $901. 64 $9, 918. 00 11. 000 EA N LANDSCAPE- PALMS, RI BBON PALM
0580 4202 2 $381. 33 $1, 144. 00 3. 000 EA N LANDSCAPE- PALMS, TARAW PALM
0580 4203 2 $586. 67 $1, 760. 00 3. 000 EA N LANDSCAPE- PALMS, TARAW PALM
0580 4212 3 $4,273. 94 $38, 465. 50 9. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4213 4 $4, 264. 33 $51, 172. 00 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4214 4 $4, 761. 88 $57, 142. 50 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4215 4 $5, 479. 75 $65, 757. 00 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4216 4 $6, 328. 29 $75, 939. 50 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4217 4 $7, 218. 17 $86, 618. 00 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4218 4 $8, 667. 38 $104, 008. 50 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4219 4 $9, 991. 29 $119, 895. 50 12. 000 EA N LANDSCAPE- PALMS, MEDJOOL DATE PALM
0580 4222 3 $260. 67 $1, 564. 00 6. 000 EA N LANDSCAPE- PALMS, PYGW DATE PALM MULTI P
0580 4223 2 $322. 67 $968. 00 3. 000 EA N LANDSCAPE- PALMS, PYGW DATE PALM MULTI P
0580 4232 4 $1, 488. 33 $17, 860. 00 12. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4233 4 $2, 506. 67 $30, 080. 00 12. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4234 4 $3, 681. 67 $44, 180. 00 12. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4235 4 $5, 326. 67 $63, 920. 00 12. 000 EA N LANDSCAPE- PALMS, W LD DATE PALM SYLVEST
0580 4244 3 $291. 33 $1, 748. 00 6. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4245 3 $398. 67 $2,392. 00 6. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM S
0580 4254 2 $358. 80 $1, 794. 00 5. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM D
0580 4255 2 $452. 40 $2, 262. 00 5. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM D
0580 4264 2 $452. 40 $2, 262. 00 5. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM T
0580 4265 2 $577. 20 $2, 886. 00 5. 000 EA N LANDSCAPE- PALMS, ALEXANDER PALM T
0580 4271 3 $414. 00 $2, 484. 00 6. 000 EA N LANDSCAPE- PALMS, LADY PALM
0580 4272 2 $454. 67 $1, 364. 00 3. 000 EA N LANDSCAPE- PALMS, LADY PALM
0580 4283 2 $534. 75 $2, 139. 00 4. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4284 3 $613. 33 $3, 680. 00 6. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4285 3 $1, 119. 33 $6, 716. 00 6. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4286 3 $1, 686. 67 $10, 120. 00 6. 000 EA N LANDSCAPE- PALMS, FLORI DA ROYAL PALM
0580 4291 3 $276. 00 $1, 656. 00 6. 000 EA N LANDSCAPE- PALMS, THATCH PALM SI NGLE
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0580 4292 3 $337. 33 $2, 024. 00 6. 000 EA N LANDSCAPE- PALMS, THATCH PALM SI NGLE
0580 4304 3 $322. 00 $1, 932. 00 6. 000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM SI NGLE
0580 4305 3 $490. 67 $2,944. 00 6. 000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM SI NGLE
0580 4306 3 $858. 67 $5, 152. 00 6. 000 EA N LANDSCAPE- PALMS, MONTGOVERY PALM SI NGLE
0580 4314 2 $374. 40 $1,872. 00 5. 000 EA N LANDSCAPE- PALMS, MONTGOVERY PALM DOUBLE
0580 4315 2 $670. 80 $3, 354. 00 5. 000 EA N LANDSCAPE- PALMS, MONTGOMERY PALM DOUBLE
0580 4324 2 $514. 80 $2,574. 00 5. 000 EA N LANDSCAPE- PALMS, MONTGOVERY PALM TRI PLE
0580 4325 1 $720. 00 $1, 440. 00 2.000 EA N LANDSCAPE- PALMS, MONTGOVERY PALM TRI PLE
0580 4331 2 $405. 33 $1, 216. 00 3. 000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580 4332 2 $606. 67 $1, 820. 00 3. 000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580 4333 2 $940. 00 $2, 820. 00 3. 000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580 4334 2 $1, 320. 00 $3, 960. 00 3. 000 EA N LANDSCAPE- PALMS, COCONUT PALM
0580 4343 3 $115. 00 $690. 00 6. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4344 3 $134. 17 $805. 00 6. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4345 3 $134. 17 $805. 00 6. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4346 3 $134. 17 $805. 00 6. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4347 3 $153. 33 $920. 00 6. 000 EA N LANDSCAPE- PALMS, SABAL PALMETTO
0580 4352 1 $175. 00 $175. 00 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4353 1 $262. 50 $262. 50 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4354 1 $336. 00 $336. 00 1. 000 EA N LANDSCAPE- PALMS, ARECA PALM
0580 4362 1 $2, 800. 00 $2, 800. 00 1. 000 EA N LANDSCAPE- PALMS, CANARY | SLAND DATE PAL
0580 4373 2 $296. 00 $2, 664. 00 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4374 2 $352. 00 $3, 168. 00 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4375 2 $416. 00 $3, 744. 00 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4376 2 $424. 00 $3, 816. 00 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4377 2 $444. 00 $3, 996. 00 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4378 2 $493. 60 $4, 442. 40 9. 000 EA N LANDSCAPE- PALMS, REG SABAL PALMETTO
0580 4383 1 $688. 00 $4,128. 00 6. 000 EA N LANDSCAPE- PALMS, CARANDAY PALM
0580 4384 1 $1, 088. 00 $6, 528. 00 6. 000 EA N LANDSCAPE- PALMS, CARANDAY PALM
0580 4393 2 $480. 00 $4, 320. 00 9. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4394 2 $560. 00 $5, 040. 00 9. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4395 2 $592. 00 $5, 328. 00 9. 000 EA N LANDSCAPE- PALMS, CHI NESE FAN PALM
0580 4403 2 $1, 120. 00 $10, 080. 00 9. 000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4404 2 $1, 360. 00 $12, 240. 00 9. 000 EA N LANDSCAPE- PALMS, SENEGAL DATE PALM
0580 4413 2 $2,120. 00 $19, 080. 00 9. 000 EA N LANDSCAPE- PALMS, PUERTO RI CAN HAT PALM
0580 4414 2 $3, 384. 00 $30, 456. 00 9. 000 EA N LANDSCAPE- PALMS, PUERTO RI CAN HAT PALM
0580 4422 2 $340. 00 $3, 060. 00 9. 000 EA N LANDSCAPE- PALMS, W NDM LL PALM
0580 4423 2 $440. 00 $3, 960. 00 9. 000 EA N LANDSCAPE- PALMS, W NDM LL PALM
0580 4433 2 $572. 00 $5, 148. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4434 2 $640. 00 $5, 760. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
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0580 4435 2 $800. 00 $7, 200. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4436 2 $880. 00 $7, 920. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4437 2 $1, 088. 00 $9, 792. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4438 2 $1, 380. 00 $12, 420. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4439 2 $2, 000. 00 $18, 000. 00 9. 000 EA N LANDSCAPE- PALMS, FAN PALM HYRBI D FI LI BU
0580 4443 2 $280. 00 $2, 520. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4444 2 $296. 00 $2, 664. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4445 2 $296. 00 $2, 664. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4446 2 $320. 00 $2, 880. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4447 2 $356. 00 $3, 204. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4448 2 $544. 00 $4, 896. 00 9. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4449 1 $640. 00 $1, 920. 00 3. 000 EA N LANDSCAPE- PALMS, WASHI NGTON PALM
0580 4454 2 $1, 400. 00 $12, 600. 00 9. 000 EA N LANDSCAPE- PALMS, MJLE PALM
0580 4461 1 $416. 00 $1, 248. 00 3.000 EA N LANDSCAPE- PALMS, EURCPEAN FAN PALM MULT
0580 4462 2 $352. 00 $3, 168. 00 9. 000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 4463 2 $888. 00 $7,992. 00 9. 000 EA N LANDSCAPE- PALMS, EUROPEAN FAN PALM MULT
0580 4464 1 $3, 520. 00 $21, 120. 00 6. 000 EA N LANDSCAPE- PALMS, EURCPEAN FAN PALM MULT
0580 5103 2 $483. 60 $2, 418. 00 5. 000 EA N LANDSCAPE- TREES, COTTON TREE
0580 5104 2 $639. 60 $3, 198. 00 5. 000 EA N LANDSCAPE- TREES, COTTON TREE
0580 5105 2 $842. 40 $4,212. 00 5. 000 EA N LANDSCAPE- TREES, COTTON TREE
0580 5114 2 $421. 20 $2, 106. 00 5. 000 EA N LANDSCAPE- TREES, KAPOK TREE
0580 5121 2 $40. 00 $360. 00 9. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5122 2 $184. 00 $1, 656. 00 9. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5123 4 $250. 67 $3, 008. 00 12. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5124 4 $313. 33 $3, 760. 00 12. 000 EA N LANDSCAPE- TREES, SOUTHERN RED CEDAR
0580 5133 4 $322. 50 $3, 870. 00 12. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5134 4 $454. 33 $5, 452. 00 12. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE STANDARD
0580 5143 4 $250. 67 $3, 008. 00 12. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5144 4 $454. 33 $5, 452. 00 12. 000 EA N LANDSCAPE- TREES, CRAPE MYRTLE MULTI
0580 5153 3 $345. 00 $2, 070. 00 6. 000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5154 3 $444. 67 $2, 668. 00 6. 000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE STD
0580 5163 2 $452. 40 $2, 262. 00 5. 000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5164 2 $499. 20 $2, 496. 00 5. 000 EA N LANDSCAPE- TREES, QU CRAPE MYRTLE MULTI
0580 5171 2 $40. 00 $360. 00 9. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5172 2 $148. 00 $1, 332. 00 9. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5173 4 $235. 00 $2, 820. 00 12. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5174 2 $396. 00 $1, 188. 00 3. 000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5175 2 $454. 67 $1, 364. 00 3.000 EA N LANDSCAPE- TREES, BALD CYPRESS
0580 5183 3 $276. 00 $1, 656. 00 6. 000 EA N LANDSCAPE- TREES, GUMBO LI MBO
0580 5184 3 $368. 00 $2, 208. 00 6. 000 EA N LANDSCAPE- TREES, GUMBO LI MBO
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0580 5185 3 $444. 67 $2, 668. 00 6. 000 EA N LANDSCAPE- TREES, GUMBO LI MBO
0580 5193 2 $256. 00 $2, 304. 00 9. 000 EA N LANDSCAPE- TREES, MAGNOLI A BLANCHARD
0580 5194 4 $695. 00 $8, 340. 00 12. 000 EA N LANDSCAPE- TREES, MAGNOLI A BLANCHARD
0580 5195 4 $966. 67 $11, 600. 00 12. 000 EA N LANDSCAPE- TREES, MAGNOLI A BLANCHARD
0580 5202 2 $436. 80 $2, 184. 00 5. 000 EA N LANDSCAPE- TREES, MAGNOLI A LI TTLE GEM
0580 5203 2 $468. 00 $2, 340. 00 5. 000 EA N LANDSCAPE- TREES, MAGNOLI A LI TTLE GEM
0580 5204 2 $499. 20 $2, 496. 00 5. 000 EA N LANDSCAPE- TREES, MAGNOLI A LI TTLE GEM
0580 5212 3 $214. 67 $1, 288. 00 6. 000 EA N LANDSCAPE- TREES, MAGNOLI A SWEET BAY
0580 5213 3 $291. 33 $1, 748. 00 6. 000 EA N LANDSCAPE- TREES, MAGNOLI A SWEET BAY
0580 5223 2 $360. 00 $3, 240. 00 9. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5224 4 $627. 17 $7,526. 00 12. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5225 4 $1, 184. 17 $14, 210. 00 12. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5226 3 $3, 116. 67 $18, 700. 00 6. 000 EA N LANDSCAPE- TREES, LIVE QAK
0580 5232 3 $166. 17 $997. 00 6. 000 EA N LANDSCAPE- TREES, FL SLASH PI NE
0580 5233 3 $230. 00 $1, 380. 00 6. 000 EA N LANDSCAPE- TREES, FL SLASH Pl NE
0580 5234 3 $306. 67 $1, 840. 00 6. 000 EA N LANDSCAPE- TREES, FL SLASH PI NE
0580 5243 3 $240. 33 $1, 442. 00 6. 000 EA N LANDSCAPE- TREES, SILVER TRUVPET TREE
0580 5244 3 $334. 83 $2, 009. 00 6. 000 EA N LANDSCAPE- TREES, SILVER TRUVPET TREE
0580 5253 3 $306. 67 $1, 840. 00 6. 000 EA N LANDSCAPE- TREES, PI NK TRUVPET TREE
0580 5254 3 $398. 67 $2,392. 00 6. 000 EA N LANDSCAPE- TREES, PINK TRUVPET TREE
0580 5272 3 $191. 67 $1, 150. 00 6. 000 EA N LANDSCAPE- TREES, VERAWOOD
0580 5273 3 $230. 00 $1, 380. 00 6. 000 EA N LANDSCAPE- TREES, VERAWOCOD
0580 5282 3 $268. 33 $1, 610. 00 6. 000 EA N LANDSCAPE- TREES, FLOSS SI LK TREE
0580 5286 1 $400. 00 $1, 200. 00 3. 000 EA N LANDSCAPE- TREES, FLGOSS SI LK TREE
0580 5292 3 $230. 00 $1, 380. 00 6. 000 EA N LANDSCAPE- TREES, SMALL LEAF CLUSI A TREE
0580 5303 3 $191. 67 $1, 150. 00 6. 000 EA N LANDSCAPE- TREES, GREEN BUTTONWOOD
0580 5312 3 $115. 00 $690. 00 6. 000 EA N LANDSCAPE- TREES, SILVER BUTTONWOOD
0580 5313 3 $134. 17 $805. 00 6. 000 EA N LANDSCAPE- TREES, SILVER BUTTONWOCOD
0580 5323 3 $278. 83 $1,673. 00 6. 000 EA N LANDSCAPE- TREES, ROYAL PO NCI ANA
0580 5324 3 $329. 67 $1, 978. 00 6. 000 EA N LANDSCAPE- TREES, ROYAL PO NCI ANA
0580 5334 2 $421. 33 $1, 264. 00 3. 000 EA N LANDSCAPE- TREES, YELLOW PO NCI ANA/ JACAR
0580 5335 2 $529. 00 $1, 587. 00 3. 000 EA N LANDSCAPE- TREES, YELLOW PO NCI ANA/ JACAR
0580 5341 3 $111. 17 $667. 00 6. 000 EA N LANDSCAPE- TREES, FRANG PANI aBRI DAL BQT
0580 5353 3 $240. 33 $1, 442. 00 6. 000 EA N LANDSCAPE- TREES, MAHOGANY
0580 5354 3 $317. 00 $1, 902. 00 6. 000 EA N LANDSCAPE- TREES, MAHOGANY
0580 5355 3 $424. 67 $2, 548. 00 6. 000 EA N LANDSCAPE- TREES, NMAHOGANY
0580 5362 3 $120. 17 $721. 00 6. 000 EA N LANDSCAPE- TREES, PARADI SE TREE
0580 5374 3 $421. 67 $2, 530. 00 6. 000 EA N LANDSCAPE- TREES, WEEPI NG PODOCARPUS
0580 5382 2 $220. 00 $660. 00 3. 000 EA N LANDSCAPE- TREES, SI MPSON S STOPPER
0580 5383 2 $396. 00 $1, 188. 00 3. 000 EA N LANDSCAPE- TREES, SI MPSON' S STOPPER
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0580 5394 2 $530. 40 $2, 652. 00 5. 000 EA N LANDSCAPE- TREES, YELLOW PO NCI ANA
0580 5395 2 $592. 80 $2, 964. 00 5. 000 EA N LANDSCAPE- TREES, YELLOW PO NCI ANA
0580 5403 3 $322. 00 $1,932.00 6. 000 EA N LANDSCAPE- TREES, HORSEFLESH NMAHOGANY
0580 5413 1 $337. 50 $675. 00 2. 000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5414 1 $375. 00 $750. 00 2.000 EA N LANDSCAPE- TREES, EAST PALATKA HOLLY TRE
0580 5422 2 $146. 67 $440. 00 3. 000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5423 2 $212. 67 $638. 00 3. 000 EA N LANDSCAPE- TREES, DAHOON HOLLY TREE
0580 5433 2 $436. 33 $1, 745. 30 4. 000 EA N LANDSCAPE- TREES, SHORT LEAF FI G
0580 5443 2 $290. 63 $1, 162. 50 4. 000 EA N LANDSCAPE- TREES, BRAZI LI AN | RONWOOD
0580 5452 2 $290. 63 $1, 162. 50 4. 000 EA N LANDSCAPE- TREES, BRI DALVEI L TREE
0580 5462 2 $183. 68 $734.70 4. 000 EA N LANDSCAPE- TREES, GEl GER TREE
0580 5473 2 $279. 00 $1, 116. 00 4. 000 EA N LANDSCAPE- TREES, PURPLE TRUWPET TREE
0580 5481 2 $279. 00 $1, 116. 00 4. 000 EA N LANDSCAPE- TREES, HOLLYWOOD LI GNUM VI TAE
0580 5493 2 $341. 00 $1, 364. 00 4. 000 EA N LANDSCAPE- TREES, BLACK QLI VE
0580 5512 2 $232. 50 $930. 00 4. 000 EA N LANDSCAPE- TREES, W LLOW BUSTI C
0580 5513 2 $348. 75 $1, 395. 00 4. 000 EA N LANDSCAPE- TREES, W LLOW BUSTI C
0580 5523 2 $256. 00 $2, 304. 00 9. 000 EA N LANDSCAPE- TREES, FL FLAVE RED MAPLE
0580 5524 2 $480. 00 $4, 320. 00 9. 000 EA N LANDSCAPE- TREES, FL FLAVE RED MAPLE
0580 5531 2 $40. 00 $360. 00 9. 000 EA N LANDSCAPE- TREES, LOBLOLLY BAY
0580 5532 2 $192. 00 $1, 728. 00 9. 000 EA N LANDSCAPE- TREES, LOBLOLLY BAY
0580 5542 1 $184. 00 $1, 104. 00 6. 000 EA N LANDSCAPE- TREES, EAG.ESTON HOLLY
0580 5543 1 $488. 00 $2, 928. 00 6. 000 EA N LANDSCAPE- TREES, EAG.ESTON HOLLY
0580 5552 1 $192. 00 $1, 152. 00 6. 000 EA N LANDSCAPE- TREES, OAK LEAF HOLLY
0580 5553 1 $520. 00 $3, 120. 00 6. 000 EA N LANDSCAPE- TREES, QOAK LEAF HOLLY
0580 5562 1 $188. 00 $1, 128. 00 6. 000 EA N LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5563 1 $416. 00 $2, 496. 00 6. 000 EA N LANDSCAPE- TREES, NELLIE R STEVENS HOLLY
0580 5571 2 $184. 00 $1, 656. 00 9. 000 EA N LANDSCAPE- TREES, WAX LEAF PRI VET
0580 5572 2 $388. 00 $3, 492. 00 9. 000 EA N LANDSCAPE- TREES, WAX LEAF PRI VET
0580 5583 1 $280. 00 $1, 680. 00 6. 000 EA N LANDSCAPE- TREES, SWEETGUM
0580 5593 2 $184. 00 $1, 656. 00 9. 000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5594 2 $416. 00 $3, 744. 00 9. 000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5595 2 $1, 840. 00 $16, 560. 00 9. 000 EA N LANDSCAPE- TREES, BRACKENS BROWN BEAUTY
0580 5601 2 $43. 20 $388. 80 9. 000 EA N LANDSCAPE- TREES, SAND PI NE
0580 5611 1 $60. 00 $360. 00 6. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5612 1 $200. 00 $1, 200. 00 6. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5613 1 $280. 00 $1, 680. 00 6. 000 EA N LANDSCAPE- TREES, SLASH PI NE
0580 5621 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5622 2 $120. 00 $1, 080. 00 9. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5623 1 $240. 00 $1, 440. 00 6. 000 EA N LANDSCAPE- TREES, LONG LEAF PI NE
0580 5631 1 $60. 00 $360. 00 6. 000 EA N LANDSCAPE- TREES, LOBLOLLY PI NE




CESPQ05 02/1772016-13.02. 09 Page: 29
Fl ori da Departnent of Transportation
Item Average Unit Cost
From 2014/ 01/01 to 2014/12/31
Contract Type: ALL St at ewi de
Di spl ayi ng: VALID I TEMS WTH H TS
From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0580 5632 1 $88. 00 $528. 00 6. 000 EA N LANDSCAPE- TREES, LOBLOLLY PI NE
0580 5633 1 $180. 00 $1, 080. 00 6. 000 EA N LANDSCAPE- TREES, LOBLOLLY PINE
0580 5642 1 $240. 00 $1, 440. 00 6. 000 EA N LANDSCAPE- TREES, CHI CKASAW PLUM
0580 5653 2 $360. 00 $3, 240. 00 9. 000 EA N LANDSCAPE- TREES, CATHEDRAL LI VE QAK
0580 5654 2 $560. 00 $5, 040. 00 9. 000 EA N LANDSCAPE- TREES, CATHEDRAL LI VE QAK
0580 5655 2 $960. 00 $8, 640. 00 9. 000 EA N LANDSCAPE- TREES, CATHEDRAL LI VE OAK
0580 5663 2 $288. 00 $2,592. 00 9. 000 EA N LANDSCAPE- TREES, JACARANDA
0580 6101 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6102 2 $76. 00 $684. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6103 2 $96. 00 $864. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6104 2 $120. 00 $1, 080. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6105 3 $134. 45 $1, 479. 00 11. 000 EA N LANDSCAPE- LG SHRUB, WAX MYRTLE
0580 6111 3 $35. 83 $215. 00 6. 000 EA N LANDSCAPE- LG SHRUB, RED TI P COCOPLUM
0580 6121 3 $35. 53 $213. 20 6. 000 EA N LANDSCAPE- LG SHRUB, DWARF CLUSI A
0580 6131 3 $32. 97 $197. 80 6. 000 EA N LANDSCAPE- LG SHRUB, GREEN | SLAND FI CUS
0580 6141 3 $30. 67 $184. 00 6. 000 EA N LANDSCAPE- LG SHRUB, DWARF FI REBUSH
0580 6152 3 $61. 33 $368. 00 6. 000 EA N LANDSCAPE- LG SHRUB, FI REBUSH
0580 6161 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- LG SHRUB, SIMPSON S STOPPER
0580 6165 3 $191. 67 $1, 150. 00 6. 000 EA N LANDSCAPE- LG SHRUB, SI MPSON S STOPPER
0580 6171 2 $31. 20 $156. 00 5. 000 EA N LANDSCAPE- LG SHRUB, | NDI AN HAWIHORNE
0580 6181 4 $47. 00 $564. 00 12. 000 EA N LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580 6182 4 $141. 00 $1, 692. 00 12. 000 EA N LANDSCAPE- LG SHRUB, SILVER SAW PALMETTO
0580 6191 3 $51. 95 $519. 50 10. 000 EA N LANDSCAPE- LG SHRUB, ' GREEN SAW PALMETTO
0580 6201 2 $96. 88 $387. 50 4. 000 EA N LANDSCAPE- LG SHRUB, COONTI E
0580 6211 2 $87. 58 $350. 30 4. 000 EA N LANDSCAPE- LG SHRUB, CARDBOARD CYCAD
0580 6222 1 $175. 00 $175. 00 1. 000 EA N LANDSCAPE- LG SHRUB, GREEN BUTTONWOCD
0580 6232 1 $105. 00 $105. 00 1. 000 EA N LANDSCAPE- LG SHRUB, SILVER BUTTONWOOD
0580 6241 1 $56. 00 $56. 00 1. 000 EA N LANDSCAPE- LG SHRUB, CLUSIA
0580 6251 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- LG SHRUB, FLORI DA PRI VET
0580 6261 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- LG SHRUB, YAUPON HOLLY
0580 6271 1 $36. 00 $216. 00 6. 000 EA N LANDSCAPE- LG SHRUB, CHI NESE FRI NGE BUSH
0580 6281 2 $36. 00 $324. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WALTER VI BURNUM
0580 6282 2 $84. 00 $756. 00 9. 000 EA N LANDSCAPE- LG SHRUB, WALTER VI BURNUM
0580 7103 2 $7. 33 $22. 00 3. 000 EA N LANDSCAPE- SM SHRUB/ GR, MJUHLY GRASS
0580 7113 2 $8. 80 $26. 40 3. 000 EA N LANDSCAPE- SM SHRUB/ GR, BOSTON FERN
0580 7123 3 $6. 13 $36. 80 6. 000 EA N LANDSCAPE- SM SHRUB/ GR, DWARF FAKAHATCHE
0580 7133 2 $12. 60 $50. 38 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, JAMAI CA CAPER
0580 7143 2 $9. 69 $38. 75 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, DWARF PI TCH APPL
0580 7153 2 $11. 63 $46. 50 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, SI LV. BUTTONWOOD
0580 7163 2 $14.53 $58. 13 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, HORI Z COCOPLUM
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0580 7173 2 $7.75 $31. 00 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, RED Tl P COCOPLUM
0580 7193 2 $12. 60 $50. 38 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, DWF YAUPON HOLLY
0580 7203 2 $9. 69 $38. 75 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, DWARF FI REBUSH
0580 7213 3 $9. 88 $98. 75 10. 000 EA N LANDSCAPE- SM SHRUB/ GR, FI REBUSH
0580 7223 2 $9. 69 $38. 75 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, WHI TE STOPPER
0580 7233 2 $9. 69 $38. 75 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, SPANI SH STOPPER
0580 7243 2 $10. 66 $42. 63 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, BOUGAI NVI LLA SI L
0580 7253 2 $10. 66 $42.63 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, GREEN | SLAND FI C
0580 7263 2 $23. 25 $93. 00 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, COONTI E
0580 7273 2 $23. 25 $93. 00 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, MACHO FERN
0580 7283 2 $9. 69 $38. 75 4. 000 EA N LANDSCAPE- SM SHRUB/ GR, W LD COFFEE
0580 7293 2 $9. 60 $86. 40 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, FLORI DA PRI VET
0580 7303 1 $9. 60 $57. 60 6. 000 EA N LANDSCAPE- SM SHRUB/ GR, CHI NESE FRI NGE B
0580 7313 2 $22. 40 $201. 60 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, SI L SAW PALMETTO
0580 7323 2 $22. 40 $201. 60 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, SAW PALMETTO
0580 7333 2 $9. 60 $86. 40 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, SI MPSON' S STOPPE
0580 7343 2 $12. 00 $108. 00 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, RUSTY LYONI A
0580 7353 2 $12. 00 $108. 00 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, FETTERBUSH
0580 7363 2 $12. 00 $108. 00 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, SHI NI NG SUVAC
0580 7373 2 $9. 60 $86. 40 9. 000 EA N LANDSCAPE- SM SHRUB/ GR, MARSH GRASS
0590 1 1 $244, 620. 00 $244, 620. 00 1. 000 EA N LANDSCAPE | RRI GATI ON SYSTEM
0590 3 1 $5, 000. 00 $10, 000. 00 2. 000 EA N | RRI GATI ON SYSTEM CONTRCLLER
0590 70 4 $44, 600. 00 $223, 000. 00 5. 000 LS N | RRI GATI ON SYSTEM
0590 70 1 2 $17, 250. 00 $34, 500. 00 2. 000 LS N | RRI GATI ON SYSTEM REPAI RS
0630 2 11 108 $6. 28 $2, 902, 123. 33 462, 121. 000 LF N CONDUI' T, F& |, OPEN TRENCH
0630 2 12 122 $15. 47 $6, 469, 537. 75 418, 332. 000 LF N CONDUI T, F& |, DI RECTI ONAL BORE
0630 2 13 2 $21. 90 $4, 292. 80 196. 000 LF N CONDUI T, F& |, JACK & BORE UNDER RR
0630 2 14 40 $11. 23 $203, 491. 40 18, 113. 000 LF N CONDUI T, F& |, ABOVEGROUND
0630 2 15 18 $28. 79 $629, 222. 83 21, 855. 000 LF N CONDUI T, F& |, BRI DGE MOUNT
0630 2 65 2 $15. 66 $2,740. 75 175. 000 LF N CONDUI T, REMOVE, BRI DGE MOUNT
0632 7 1 80 $4, 142. 46 $1, 984, 238. 96 479. 000 PI N S| GNAL CABLE- NEW OR RECO, FUR & | NSTALL
0632 7 2 44 $4. 20 $308, 825. 43 73, 557. 000 LF N SI GNAL CABLE, REPAI R/ REPL- FUR & | NSTALL
0632 7 4 3 $1, 015. 90 $171, 687. 60 169. 000 PI N SI GNAL CABLE, ADJUST
0632 7 6 1 $100. 00 $2, 000. 00 20. 000 PI N S| GNAL CABLE, REMOVE- | NTERSECTI ON
0632 7 7 3 $2. 59 $4,912. 00 1, 900. 000 LF N S| GNAL CABLE, REMOVE- QUTSI DE OF | NTERSE
0633 1111 1 $1. 60 $1, 267. 20 792. 000 LF N FI BER OPTI C CABLE, F& , OVH, 2-12
0633 1112 2 $3. 33 $6, 000. 00 1, 800. 000 LF N FI BER OPTI C CABLE, F&l, OvH, 13-48
0633 1114 1 $9. 50 $56, 810. 00 5, 980. 000 LF N FI BER OPTI C CABLE, F&l, OvVH, 97- 144
0633 1121 25 $1.90 $193, 134. 93 101, 720. 000 LF N FI BER OPTI C CABLE, F& , UG 2-12
0633 1122 14 $2. 44 $189, 833. 04 77,859. 000 LF N FI BER OPTI C CABLE, F&l, UG 13-48
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0633 1123 11 $2. 44 $397, 764. 14 163, 192. 000 LF N FI BER OPTI C CABLE, F&l, UG 49-96
0633 1124 2 $3. 30 $126, 261. 20 38, 228. 000 LF N FI BER OPTI C CABLE, F&l, UG 97-144
0633 1410 1 $3.75 $772.50 206. 000 LF N FI BER OPTI C CABLE, REL, OV
0633 1420 5 $2. 16 $13,617. 20 6, 304. 000 LF N FI BER OPTI C CABLE, REL, UG
0633 1610 1 $. 60 $8, 640. 00 14, 400. 000 LF N FI BER OPTI C CABLE, REM OV
0633 2 31 23 $44. 09 $183, 175. 85 4, 155. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, SPLICE
0633 2 32 14 $71.56 $37, 285. 36 521. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, TERM
0633 3 11 24 $787. 60 $132, 316. 63 168. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 12 23 $119. 85 $38, 593. 10 322.000 EA N FI BER OPTI C CONN HDWR, SPLI CE TRAY
0633 3 13 14 $50. 12 $46, 209. 95 922. 000 EA N FI BER OPTI C CONN HDWR, PRETERM CONNECT A
0633 3 14 8 $702. 33 $21,772. 22 31. 000 EA N FI BER OPTI C CONN HDWR, BUFFER TUBE FAN O
0633 3 15 21 $1, 428. 87 $271, 484. 96 190. 000 EA N FI BER OPTI C CONN HDWR, PRETERM PATCH PAN
0633 3 16 12 $1, 622. 65 $63, 283. 30 39. 000 EA N FI BER OPTI C CONN HDWR, PATCH PANEL- FI E
0633 3 17 8 $339. 78 $6, 115. 98 18. 000 EA N FI BER OPTI C CONN HDWR, CONNECTOR PANEL
0633 3 51 2 $285. 22 $1, 140. 89 4. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 4 1 9 $2. 30 $42,912. 00 18, 662. 000 LF N S| GNALS COVMMUNI G- TW STED PAI R CABLE
0633 8 1 9 $3. 34 $130, 981. 33 39, 213. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, F&l
0633 8 4 2 $1.63 $8, 985. 00 5, 500. 000 LF N MULTI - CONDUCTOR COVMMUNI CATI ON CABLE, REL
0634 4141 2 $1, 014. 57 $46, 670. 00 46. 000 PI N SPAN W RE ASSEMBLY, F& , SINGLE PT, PER
0634 4142 2 $868. 19 $6, 077. 34 7.000 Pl N SPAN W RE ASSEMBLY, F&, SINGLE PT, DA
0634 4143 3 $2,118. 35 $48, 721. 95 23. 000 PI N SPAN W RE ASSEMBLY, F& , SINGLE PT, BOX
0634 4151 5 $1, 639. 66 $95, 100. 56 58. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, PERP
0634 4152 4 $1, 437. 49 $51, 749. 72 36. 000 Pl N SPAN W RE ASSEMBLY, F& , TWO PT, DI AG
0634 4153 13 $3, 108. 92 $211, 406. 84 68. 000 PI N SPAN W RE ASSY, F&l, TWDO PT, BOX/ DROP B
0634 4154 2 $1, 082. 81 $17, 325.00 16. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, OTHER
0634 4341 1 $1, 000. 00 $20, 000. 00 20. 000 Pl N SPAN W RE ASSEMBLY, INS, SING PT, PERP
0634 4342 1 $1, 000. 00 $10, 000. 00 10. 000 PI N SPAN W RE ASSEMBLY, INS, SING PT, DI AG
0634 4343 1 $2, 000. 00 $30, 000. 00 15. 000 PI N SPAN W RE ASSEMBLY, INS, SING PT, BOX
0634 4351 1 $1, 500. 00 $15, 000. 00 10. 000 Pl N SPAN W RE ASSEMBLY, INS, TWO PT, PERP
0634 4352 1 $1, 500. 00 $15, 000. 00 10. 000 PI N SPAN W RE ASSEMBLY, | NS, TWO PT, DI AG
0634 4353 1 $2, 500. 00 $25, 000. 00 10. 000 PI N SPAN W RE ASSEMBLY, INS, TWO PT, BOX
0634 4400 3 $1,191. 60 $8, 341. 17 7.000 Pl N SPAN W RE ASSEMBLY, ADJUST
0634 5 1 8 $34. 05 $25,672. 62 754. 000 LF N FI BERGLASS | NSULATOR, FURNI SH & | NSTALL
0634 6 1 2 $2. 89 $1, 328. 80 460. 000 LF N MESSENGER W RE, F&I / REPLACE
0635 2 11 138 $499. 95 $3, 855, 109. 17 7,711. 000 EA N PULL & SPLICE BOX, F& , 13" x 24"
0635 2 12 55 $1, 244. 66 $938, 475. 32 754. 000 EA N PULL & SPLI CE BOX, F& , 24" X 36"
0635 2 13 27 $2, 250. 62 $328, 590. 22 146. 000 EA N PULL & SPLICE BOX, F& , 30" X 60" OR 36"
0635 2 40 12 $566. 73 $53, 839. 38 95. 000 EA N PULL & SPLI CE BOX, RELOCATE
0635 2 50 2 $63. 43 $6, 533. 50 103. 000 EA N PULL & SPLI CE BOX, REPAIR
0635 3 11 11 $499. 80 $45, 481. 36 91. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, AERI AL
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0635 3 12 16 $545. 62 $72,021. 38 132. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, MOUNTED
0635 3 40 3 $195. 26 $1, 757. 37 9. 000 EA N JUNCTI ON BOX, RELOCATE
0639 1111 5 $2, 280. 38 $59, 290. 00 26. 000 AS N ELECTRI CAL PONER SRV, F&l , OH, M FURNI SHED
0639 1112 16 $1, 555. 80 $105, 794. 35 68. 000 AS N ELECTRI CAL POVEER SRV, F&l , OH, M PUR BY CON
0639 1113 5 $1, 413. 40 $35, 335. 06 25. 000 AS N ELECTRI CAL PONER SRV, F&l, OH, M NOT REQ
0639 1121 4 $2, 753. 22 $41, 298. 34 15. 000 AS N ELECTRI CAL POVNER SRV, F& , UG FUR BY PONE
0639 1122 31 $2, 226. 02 $249, 313. 83 112. 000 AS N ELECTRI CAL POVEER SRV, F&l , UG PUR CONT
0639 1123 27 $1, 831.53 $150, 185. 39 82. 000 AS N ELECTRI CAL PONER SRV, F& , UG PUR, NOT REQ
0639 1410 1 $103. 97 $311.91 3. 000 AS N ELECTRI CAL PONER SRV, REL OHD,
0639 1420 2 $1, 600. 00 $3, 200. 00 2. 000 AS N ELECTRI CAL POVER SRV, REL UND
0639 1610 1 $220. 00 $660. 00 3. 000 AS N ELECTRI CAL POAER SRV, REM OHD
0639 1620 4 $537. 01 $3, 222. 08 6. 000 AS N ELECTRI CAL POAER SRV, REM UND
0639 2 1 65 $4. 11 $574, 785. 33 139, 766. 000 LF N ELECTRI CAL SERVI CE W RE, F&l
0639 2 4 1 $1. 00 $490. 00 490. 000 LF N ELECTRI CAL SERVI CE W RE, RELOCATE
0639 3 11 30 $678. 98 $193, 509. 67 285. 000 EA N ELEC SERV DI SCON, F&, POLE MNT
0639 3 12 1 $4, 070. 00 $4, 070. 00 1. 000 EA N ELEC SERV DI SCON, F& , CABI NET
0639 6 1 4 $1, 001. 63 $49, 080. 00 49. 000 EA N ELECTRI CAL PONER SERVI CE- TRANSF, F&l
0641 2 11 8 $995. 70 $25, 888. 09 26. 000 EA N PREST CNC PCOLE, F& , TYP P-11, PEDESTAL
0641 2 12 55 $1, 055. 60 $226, 953. 16 215. 000 EA N PREST CNC POLE, F&l , TYP P-11 SRV PCLE
0641 2 13 2 $1, 740. 00 $3, 480. 00 2.000 EA N PREST CNC POLE, F&l , TYP P-111
0641 2 14 2 $5, 600. 00 $11, 200. 00 2. 000 EA N PREST CNC POLE, F&l , TYP P-1V
0641 2 15 4 $5, 960. 73 $119, 214. 52 20. 000 EA N PREST CNC POLE, F&l , TYP P-V
0641 2 16 6 $6, 271. 29 $175, 596. 08 28. 000 EA N PREST CNC POLE, F&l , TYP P-VI
0641 2 17 9 $6, 475. 77 $1, 036, 123. 26 160. 000 EA N PREST CNC POLE, F& , TYP P-VI |
0641 2 18 6 $6, 894. 94 $1, 027, 345.72 149. 000 EA N PREST CNC POLE, F&l , TYP P-VI 11
0641 2 19 2 $6, 974. 39 $265, 026. 88 38. 000 EA N PREST CNC POLE, F& , CUSTOM DESI GN
0641 2 30 2 $3, 376. 49 $16, 882. 46 5. 000 EA N PREST CNC POLE, | NSTALL
0646 1 11 79 $962. 24 $1, 059, 423. 08 1,101. 000 EA N ALUM NUM SI GNALS POLE, PEDESTAL
0646 1 12 19 $578. 70 $101, 272. 82 175. 000 EA N ALUM NUM SI GNALS POLE, PED DETECT PCST
0646 1 30 3 $5, 393. 10 $86, 289. 54 16. 000 EA N ALUM NUM SI GNALS POLE, | NSTALL
0646 1 40 4 $567. 65 $11, 920. 60 21. 000 EA N ALUM NUM SI GNALS POLE, RELCCATE
0646 1 60 7 $146. 57 $2, 638. 30 18. 000 EA N ALUM NUM SI GNALS POLE, REMOVE
0649 1 10 2 $782. 14 $43, 800. 00 56. 000 EA N STEEL STRAIN POLE, F&, PEDESTAL
0649 1 12 1 $23, 500. 00 $94, 000. 00 4. 000 EA N STEEL STRAIN POLE, F&, TYPE PS- V
0649 1 14 1 $28, 700. 00 $114, 800. 00 4. 000 EA N STEEL STRAIN PCOLE, F&, TYPE PS- VI
0649 31101 23 $23, 373. 81 $1, 285, 559. 29 55. 000 EA N M ARM F&l, W5-150, SING ARM WO LUM 36
0649 31102 24 $25, 271. 57 $1, 971, 182.61 78. 000 EA N M ARM F&l, W5- 150, SI NGLE ARM W0 LUM 46
0649 31103 24 $31, 904. 15 $2, 456, 619. 69 77.000 EA N M ARM F& , W5-150, SI NG ARM W0 LUM 60
0649 31104 18 $34, 870. 14 $1, 185, 584. 64 34. 000 EA N M ARM F&l, W5- 150, SING ARM WO LUM 70.5
0649 31105 15 $36, 769. 39 $1, 286, 928. 48 35. 000 EA N M ARM F&l , W5- 150, SINGLE ARM W0 LUM 78
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0649 31106 4 $28, 721. 80 $287, 217. 96 10. 000 EA N M ARM F&l , W5- 150, SI NGLE ARM W LUM 36'
0649 31107 3 $24, 636. 14 $492, 722. 88 20. 000 EA N M ARM F& , W5- 150, SI NGLE ARM W LUM 46
0649 31108 4 $33, 561. 63 $637, 670. 88 19. 000 EA N M ARM F&l, W5- 150, SI NGLE ARM W LUM 60
0649 31109 3 $35, 048. 30 $525, 724. 56 15. 000 EA N M ARM F&l , W5- 150, SI NGLE ARM W LUM 70. 5
0649 31110 1 $23, 900. 00 $71, 700. 00 3. 000 EA N M ARM F&l , W5-150, DBL ARM WO LU 36-36
0649 31111 3 $26, 704. 90 $534, 098. 00 20. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 36-46
0649 31112 2 $34, 033. 18 $238, 232. 25 7. 000 EA N M ARM F&l, Ws- 150, DBL ARM WO LU 36-60
0649 31113 3 $38, 461. 43 $230, 768. 60 6. 000 EA N M ARM F& , Ws-150,DBL ARM WO LU 36-70.5
0649 31114 2 $30, 252. 35 $242, 018. 82 8. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 46-46
0649 31115 6 $39, 462. 62 $473, 551. 48 12. 000 EA N M ARM F&l, Ws-150, DBL ARM WO LU 46-60
0649 31116 4 $38, 767. 00 $310, 136. 02 8. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 46-70.5
0649 31117 5 $38,923. 70 $467, 084. 40 12. 000 EA N M ARM F&l, W5-150, DBL ARM WO LU 60-60
0649 31118 5 $47, 695. 83 $429, 262. 46 9. 000 EA N M ARM F&l , Ws-150,DBL ARM WO LU 60-70.5
0649 31119 4 $46, 364. 76 $417, 282. 82 9. 000 EA N M ARM F& , W5-150,DBL ARM WO LU 70.5-70
0649 31201 4 $21, 833.50 $109, 167. 51 5. 000 EA N M ARM F&l, W5-130, SI NGLE ARM WO LUM 36
0649 31202 4 $25, 766. 15 $180, 363. 03 7. 000 EA N M ARM F&l, W5-130, SINGLE ARM W0 LUM 46
0649 31203 9 $32,983. 79 $593, 708. 28 18. 000 EA N M ARM F& , W5-130, SINGLE ARM WO LUM 60
0649 31204 8 $36, 769. 45 $661, 850. 05 18. 000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 70.5
0649 31205 6 $34, 438. 07 $688, 761. 39 20. 000 EA N M ARM F&l, W5-130, SINGLE ARM WO LU 78
0649 31208 1 $30, 800. 00 $30, 800. 00 1. 000 EA N M ARM F&l , W5-130, SINGLE ARMW LU 60
0649 31209 2 $33, 432. 27 $100, 296. 80 3. 000 EA N M ARM F&l, W5-130, SINGLE ARMW LU 70.5
0649 31210 1 $29, 000. 00 $29, 000. 00 1. 000 EA N M ARM F&l, W5s-130,DBL ARM WO LU, 36-36
0649 31211 1 $31, 000. 00 $31, 000. 00 1. 000 EA N M ARM F& , W5-130,DBL ARM WO LU 36-46
0649 31212 1 $37, 185. 47 $37, 185. 47 1. 000 EA N M ARM F&l, W5-130,DBL ARM WO LU 36-60
0649 31213 1 $42, 000. 00 $42, 000. 00 1. 000 EA N M ARM F&l, Ws-130,DBL ARMWO LU 36-70.5
0649 31215 1 $48, 070. 00 $48, 070. 00 1. 000 EA N M ARM F&l , W5-130,DBL ARM WO LU 46-60
0649 31218 1 $48, 481. 00 $48, 481. 00 1. 000 EA N M ARM F&l, W5-130,DBL ARM WO LU 60-70.5
0649 31299 2 $48, 235. 84 $96, 471. 67 2. 000 EA N M ARM F&l, Ws-130, CUSTOM
0649 31302 1 $22, 235. 61 $22, 235. 61 1. 000 EA N M ARM F& , W5-110, SINGLE ARM WO LUM 46
0649 31303 1 $30, 378. 06 $30, 378. 06 1. 000 EA N M ARM F&l, W5-110, SINGLE ARM WO LUM 60
0649 31315 1 $45, 027. 10 $45, 027. 10 1. 000 EA N M ARM F&l, Ws-110,DBL ARM WO LUM 46-60
0649 31316 1 $45, 423. 86 $45, 423. 86 1. 000 EA N M ARM F& , W5- 110, DBL ARM WO LUM 46-70.5
0649 31318 1 $47, 806. 56 $47, 806. 56 1. 000 EA N M ARM F&l, W5-110,DBL ARM WO LU 60-70.5
0649 31999 12 $39, 162. 18 $1, 723, 135.73 44. 000 EA N M ARM F&l, CUSTOM W ND SPEED, CUSTOM ARM
0649 33000 3 $6, 400. 86 $38, 405. 18 6. 000 EA N M ARM | NSTALL
0649 34000 1 $14, 620. 38 $14, 620. 38 1. 000 EA N M ARM RELOCATE
0649 38000 2 $1, 679. 27 $5, 037. 82 3. 000 EA N M ARM REPAI R
0650 1311 70 $1, 109. 62 $2, 565, 444.01 2,312. 000 AS N TRAFFI C SI GNAL, F&l , 3 SECT, 1 WAY, ALUM NUM
0654 2 11 3 $3,294. 53 $158, 137. 48 48. 000 AS N RECT RAPI D FLASH BEACON, F& AC, SINGLE
0654 2 12 3 $6, 835. 86 $88, 866. 23 13. 000 AS N RECT RAPI D FLASH BEACON, F& AC, DOUBLE
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0654 2 21 6 $10, 482. 22 $220, 126. 68 21. 000 AS N RECT RAPI D FLASH BEACON, F& SOL, SINGLE
0654 2 22 4 $16, 943. 03 $237, 202. 48 14. 000 AS N RECT RAPI D FLASH BEACON, F& SOL, DOUBLE
0660 1101 8 $142. 93 $12, 148. 96 85. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 1
0660 1102 7 $178. 93 $6, 083. 55 34. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 2
0660 1105 2 $253. 33 $1, 520. 00 6. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 5
0660 1106 2 $520. 00 $1, 560. 00 3. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 6
0660 1109 41 $239. 75 $110, 047. 43 459. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 9
0660 1110 22 $214. 25 $51, 633. 61 241. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 10
0660 2101 53 $808. 14 $885, 723. 07 1, 096. 000 AS N LOOP ASSEMBLY- F&l, TYPE A
0660 2102 53 $552. 99 $561, 834. 22 1, 016. 000 AS N LOOP ASSEMBLY, F& , TYPE B
0660 2103 1 $670. 00 $1, 340. 00 2. 000 AS N LOOP ASSEMBLY, F&, TYPE C
0660 2105 1 $670. 00 $670. 00 1. 000 AS N LOOP ASSEMBLY, F&l, TYPE E
0660 2106 66 $701. 78 $807, 048. 03 1, 150. 000 AS N LOOP ASSEMBLY, F& , TYPE F
0660 2107 2 $1, 018. 63 $6,111.78 6. 000 AS N LOOP ASSEMBLY, F& , TYPE G
0660 3 11 3 $2, 316. 57 $23, 165. 70 10. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l, CAB
0660 3 12 4 $3, 396. 57 $101, 897. 11 30. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l, ABO
0660 3 31 1 $600. 00 $17, 400. 00 29. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO I NS, CAB
0660 3 32 1 $1, 000. 00 $38, 000. 00 38. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, I NS, ABO
0660 3 42 2 $862. 00 $21, 550. 00 25. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, REL, ABOV
0660 3 60 1 $1, 230. 00 $1, 230. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, REM SYST
0660 4 11 34 $7, 720. 56 $995, 952. 09 129. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 12 36 $4, 418. 77 $1, 365, 401. 24 309. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 42 4 $930. 53 $10, 235. 80 11. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 51 1 $1, 400. 00 $2, 800. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 6121 1 $6, 695. 00 $6, 695. 00 1. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F&l, CAB
0660 6122 3 $8, 821. 51 $61, 750. 60 7.000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F& , ABO
0663 1110 14 $6, 110. 96 $482, 766. 05 79. 000 EA N SI GNAL PRI O & PREEMP, F&l, OPTI CAL, COVPL
0663 1120 3 $9, 383. 87 $65, 687. 12 7. 000 EA N SI GNAL PRI O & PREEMP, F&, GPS, COVPL
0663 1400 4 $1, 686. 83 $10, 120. 99 6. 000 EA N SI GNAL PRI O & PREEMP, RELOCATE
0663 1500 1 $4, 201. 93 $4, 201. 93 1. 000 EA N SI GNAL PRI O & PREEMP, ADJUST/ MODI FY
0663 1600 1 $265. 01 $265. 01 1. 000 EA N SI GNAL PRI O & PREEMP, REMOVE
0665 1 11 85 $196. 54 $323, 113. 64 1, 644. 000 EA N PEDESTRI AN DETECTOR, F& , STANDARD
0665 1 12 20 $1, 683. 59 $393, 961. 20 234. 000 EA N PEDESTRI AN DETECTOR, F& , ACCESSI BLE
0665 1 40 13 $168. 92 $16, 047. 75 95. 000 EA N PEDESTRI AN DETECTOR, RELOCATE
0665 1 60 12 $43. 30 $5, 455. 18 126. 000 EA N PEDESTRI AN DETECTOR, REMOVE
0670 4 1 8 $2, 319. 21 $76, 533. 83 33. 000 AS N | NTERSECTI ON CONTROL BEACON CONTROLLER
0670 5110 14 $25, 707. 50 $719, 809. 99 28. 000 AS N TRAF CNTL ASSEM F& , NEMA
0670 5111 23 $22, 889. 28 $1, 579, 360. 13 69. 000 AS N TRAF CNTL ASSEM F&, NEMA, 1 PREEMPT
0670 5112 4 $24, 209. 11 $2, 081, 983. 15 86. 000 AS N TRAF CNTL ASSEM F&, NEMA, 2 PREEMPT
0670 5120 9 $23, 579. 65 $801, 708. 13 34. 000 AS N TRAF CNTL ASSEM F&, 170
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0670 5121 1 $23, 000. 00 $46, 000. 00 2. 000 AS N TRAF CNTL ASSEM F&l, 170, 1PREEM PLAN
0670 5122 2 $18, 180. 54 $90, 902. 72 5. 000 AS N TRAF CNTL ASSEM F&l, 170,2 PREEM PLANS
0670 5300 5 $1, 230. 30 $65, 205. 99 53. 000 AS N TRAF CNTL ASSEM | NSTALL
0670 5400 48 $1, 431. 57 $293, 472. 05 205. 000 AS N TRAF CNTL ASSEM MODI FY
0670 5500 2 $833. 13 $2, 499. 39 3. 000 AS N TRAF CNTL ASSEM RELOCATE
0671 2 11 1 $4, 127. 06 $4, 127. 06 1. 000 EA N TRAFFI C CONTROLLER, F&, NEMA
0678 1104 2 $204. 13 $1, 020. 67 5. 000 EA N CNTRL ACCESS, F&, LOAD SW TCH
0678 1107 2 $916. 26 $5, 497. 56 6. 000 EA N CNTRL ACCESS, F& , TYPE 1 TIME SW TCH
0678 1109 3 $702. 40 $4,916. 80 7.000 EA N CNTRL ACCESS, F&l, TYPE 3 TIME SW TCH
0678 1112 1 $1, 006. 92 $2,013. 84 2. 000 EA N CNTRL ACCESS, F&, MASTER CLOCK UNI'T
0684 1 1 23 $2, 418. 16 $239, 397. 76 99. 000 EA N MANAGED FI ELD ETHERNET SW TCH, F&l
0684 1 3 1 $300. 00 $14, 400. 00 48. 000 EA N MANAGED FI ELD ETHERNET SW TCH, | NSTALL
0684 1 5 2 $1,178. 89 $10, 610. 00 9. 000 EA N MANAGED FI ELD ETHERNET SW TCH, ADJUST &
0684 2 1 4 $1,191. 88 $20, 262. 00 17. 000 EA N DEVI CE SERVER, Fé&l
0684 2 3 1 $150. 00 $5, 550. 00 37.000 EA N DEVI CE SERVER, | NSTALL
0684 3 11 6 $3, 151. 57 $63, 031. 40 20. 000 EA N DI G TAL VI DEO ENC W SO, F& HARD ENCODER
0684 3 31 1 $150. 00 $4, 950. 00 33. 000 EA N DI G TAL VI DEO ENC W SO, I NS HARD ENCODER
0684 5 1 1 $1, 490. 00 $44, 700. 00 30. 000 EA N MEDI A CONVERTER, FURNI SH & | NSTALL
0684 5 3 1 $400. 00 $3, 600. 00 9. 000 EA N MEDI A CONVERTER, | NSTALL
0684 6 11 2 $9, 845. 71 $413, 520. 00 42.000 EA N W RELESS COMMUNI CATI ON DEVI CE, F&l, ETHE
0684 6 60 1 $470. 00 $3, 290. 00 7.000 EA N W RELESS COMMUNI CATI ON DEVI CE, REMOVE
0685106 26 $5, 141. 54 $447, 313. 83 87. 000 EA N SYS AUX, F& , UNI NTERRUPTI BLE PWR SOURCE
0685120 4 $2,083.73 $18, 753. 60 9. 000 EA N SYS AUX, F&l, TELEMETRY TRANSCEI VER
0685127 2 $250. 47 $1, 502. 80 6. 000 EA N SYS AUX, F&l, TEL CONNECTI ON BOX
0685128 7 $1, 645. 57 $34, 557. 04 21. 000 EA N SYS AUX, F&l, | NTERFACE PANEL
0685140 2 $2, 254. 55 $24, 800. 00 11. 000 EA N SYS AUX, F&l, FI B OPT- MODUL/ DEMODUL
0700 1 11 181 $340. 75 $2, 507, 576. 99 7, 359. 000 AS N SINGLE POST SIGN, F&l GV <12 SF
0700 1 12 123 $976. 29 $2, 195, 670. 92 2,249. 000 AS N SINGLE POST SIGN, F& GM 12-20 SF
0700 1 13 68 $1,434.01 $639, 570. 14 446. 000 AS N SINGLE POST SIGN, F&l GV 21-30 SF
0700 1 14 21 $1, 762. 51 $220, 313.58 125. 000 AS N SINGLE POST SIGN, F&l GM 31+ SF
0700 1 18 6 $485. 66 $28, 168. 45 58. 000 AS N SINGLE POST SIGN, F& GM | N STREET FLEX
0700 1 21 10 $1,227.71 $119, 088. 00 97. 000 AS N SINGLE POST SIGN, F& BARR MI, LT 12 SF
0700 1 22 7 $2,224. 13 $91, 189. 52 41. 000 AS N SI NGLE POST SIGN, F& BARR MI, 12-20 SF
0700 1 31 10 $1, 666. 59 $68, 330. 28 41. 000 AS N SI NGLE POST SIGN, F& BRG MNT, <12 SF
0700 1 32 8 $1, 723. 38 $80, 998. 96 47. 000 AS N SINGLE POST SIGN, F& BRG MNT, 12-20 SF
0700 1 33 2 $3, 467. 07 $20, 802. 44 6. 000 AS N SI NGLE POST SIGN, F& BRG MNT, 21-30 SF
0700 1 40 8 $99. 28 $17,573. 20 177. 000 AS N SI NGLE POST SI GN, | NSTALL
0700 1 50 109 $167. 63 $164, 944. 60 984. 000 AS N SI NGLE POST Sl GN, RELOCATE
0700 1 60 179 $25. 76 $184, 107. 88 7,145. 750 AS N SI NGLE POST SI GN, REMOVE
0700 1 74 6 $2,174. 85 $19, 573. 67 9. 000 AS N SI NGLE POST SIGN, F&l CUSTOM 31+ SF
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0700 2 11 17 $2,139. 41 $201, 104. 18 94. 000 AS N MULTI - POST SIQN, F&I GV <12 SF
0700 2 12 34 $2,482. 42 $307, 820. 13 124. 000 AS N MULTI - POST SIGN, F& GV 12-20 SF
0700 2 13 48 $3, 687. 32 $873, 895. 04 237. 000 AS N MULTI - POST SIGN, F&l GV 21-30 SF
0700 2 14 58 $4, 148. 62 $987, 370. 63 238. 000 AS N MJULTI - POST SIGN, F&lI GV 31-50 SF
0700 2 15 34 $6, 257. 44 $907, 329. 18 145. 000 AS N MULTI - POST SIGN, F& GV 51-100 SF
0700 2 16 17 $8, 458. 84 $617, 495. 32 73. 000 AS N MJULTI - POST SIGN, F&l GV 101-200 SF
0700 2 17 11 $11, 857.58 $367, 585. 11 31. 000 AS N MULTI - POST SIGN, F&I GV 201- 300 SF
0700 2 18 5 $12, 355. 00 $123, 550. 00 10. 000 AS N MULTI - PCST SIGN, F& GV 301-400 SF
0700 2 40 1 $758. 28 $3,033. 12 4. 000 AS N MULTI - POST SIGN, | NSTALL
0700 2 50 30 $2,673. 56 $224,579. 31 84. 000 AS N MULTI - POST SI GN, RELOCATE
0700 2 60 71 $410. 97 $166, 033. 66 404. 000 AS N MULTI - POST SIGN, REMOVE
0700 2 80 1 $450. 00 $9, 000. 00 20. 000 AS N MULTI - POST SIGN, REPAIR
0700 3101 52 $229.01 $81, 069. 36 354. 000 EA N SI GN PANEL, F& GV UP TO 12 SF
0700 3102 17 $451. 62 $31, 613. 12 70. 000 EA N SI GN PANEL, F& GV 12-20 SF
0700 3103 13 $711. 50 $29, 171. 44 41. 000 EA N SI GN PANEL, F& GM 21-30 SF
0700 3104 15 $1, 275. 82 $52, 308. 58 41. 000 EA N SI GN PANEL, F& GM 31-50 SF
0700 3105 14 $2, 209. 00 $79,524. 16 36. 000 EA N SI GN PANEL, F& GV 51-100 SF
0700 3106 11 $4,944.74 $143, 397. 40 29. 000 EA N SI GN PANEL, F& GV 101-200 SF
0700 3107 6 $5, 760. 80 $74, 890. 38 13. 000 EA N SI GN PANEL, F& GM 201-300 SF
0700 3108 3 $9, 718. 42 $58, 310. 54 6. 000 EA N SI GN PANEL, F& GV 301-400 SF
0700 3201 44 $564. 88 $146, 868. 53 260. 000 EA N SI GN PANEL, F& OM UP TO 12 SF
0700 3202 24 $722. 25 $67, 891. 46 94. 000 EA N SI GN PANEL, F& OM 12-20 SF
0700 3203 18 $1, 216. 84 $114, 382. 87 94. 000 EA N SI GN PANEL, F& OM 21-30 SF
0700 3204 18 $1, 847. 86 $96, 088. 60 52. 000 EA N SI GN PANEL, F& OV 31-50 SF
0700 3205 20 $3, 099. 99 $148, 799. 69 48. 000 EA N SI GN PANEL, F& OM 51-100 SF
0700 3206 19 $5,712. 46 $377,022. 40 66. 000 EA N SI GN PANEL, F& OM 101-200 SF
0700 3207 17 $6, 675. 66 $393, 863. 88 59. 000 EA N SI GN PANEL, F& OM 201-300 SF
0700 3208 7 $9, 228. 88 $166, 119. 92 18. 000 EA N SI GN PANEL, F& OM 301-400 SF
0700 3209 4 $12, 436. 82 $136, 805. 00 11. 000 EA N SI GN PANEL, F& OM 401-500 SF
0700 3210 2 $10, 866. 67 $32, 600. 00 3. 000 EA N SI GN PANEL, F& OM 501-600 SF
0700 3211 2 $10, 933. 33 $32, 800. 00 3. 000 EA N SI GN PANEL, F& OM 601 SF AND GREATER
0700 3301 5 $939. 93 $16, 918. 79 18. 000 EA N SIGN PANEL, F& BM UP TO 12 SF
0700 3302 6 $636. 25 $20, 360. 00 32. 000 EA N SI GN PANEL, F& BM 12-20 SF
0700 3303 1 $450. 00 $2, 250. 00 5. 000 EA N SI GN PANEL, F& BM 21-30 SF
0700 3304 2 $2, 725. 00 $5, 450. 00 2.000 EA N SI GN PANEL, F& BM 31-50 SF
0700 3403 2 $162. 14 $1, 135. 00 7.000 EA N SI GN PANEL, | NSTALL, 21-30 SF
0700 3405 3 $631. 25 $2, 525. 00 4. 000 EA N SI GN PANEL, | NSTALL, 51-100 SF
0700 3501 38 $136. 43 $47, 066. 68 345. 000 EA N SI GN PANEL, RELOCATE, UP TO 12 SF
0700 3502 11 $295. 55 $7, 388. 64 25. 000 EA N S| GN PANEL, RELOCATE, 12-20 SF
0700 3503 9 $488. 78 $11, 241. 96 23. 000 EA N SI GN PANEL, RELOCATE, 21-30 SF
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0700 3504 9 $994. 65 $21, 882. 22 22.000 EA N S| GN PANEL, RELOCATE, 31-50 SF
0700 3506 4 $818. 18 $5, 727. 26 7.000 EA N SI GN PANEL, RELOCATE, 101-200 SF
0700 3507 2 $766. 67 $2, 300. 00 3. 000 EA N SI GN PANEL, RELOCATE, 201-300 SF
0700 3601 75 $69. 57 $53, 778. 51 773. 000 EA N S| GN PANEL, REMOVE, UP TO 12 SF
0700 3602 22 $62. 29 $6, 353. 66 102. 000 EA N SI GN PANEL, REMOVE, 12-20 SF
0700 3603 19 $120. 98 $10, 646. 47 88. 000 EA N SI GN PANEL, REMOVE, 21-30 SF
0700 3604 22 $176. 32 $11, 990. 03 68. 000 EA N S| GN PANEL, REMOVE, 31-50 SF
0700 3605 11 $295. 55 $9, 457. 70 32. 000 EA N SI GN PANEL, REMOVE, 51-100 SF
0700 3606 10 $303. 12 $10, 609. 36 35. 000 EA N SI GN PANEL, REMOVE, 101-200 SF
0700 3607 11 $403. 70 $13, 725. 67 34. 000 EA N S| GN PANEL, REMOVE, 201-300 SF
0700 3608 7 $316. 34 $10, 755. 54 34. 000 EA N SI GN PANEL, REMOVE, 301-400 SF
0700 3609 5 $613. 00 $3, 678. 00 6. 000 EA N SI GN PANEL, REMOVE, 401-500 SF
0700 3610 1 $500. 00 $500. 00 1. 000 EA N S| GN PANEL, REMOVE, 501-600 SF
0700 3611 1 $500. 00 $500. 00 1. 000 EA N SI GN PANEL, REMOVE, 601 SF AND GREATER
0700 3624 2 $592. 50 $1, 185. 00 2. 000 EA N SI GN PANEL, REMOVE, UP TO 50 SF WTH LIG
0700 3625 4 $506. 01 $3, 036. 04 6. 000 EA N S| GN PANEL, REMOVE, 51-100 SF W LI GHTI NG
0700 3626 9 $525. 63 $10, 512. 56 20. 000 EA N SI GN PANEL, REMOVE, 101-200 SF W LI GHT
0700 3627 6 $449. 09 $4, 940. 00 11. 000 EA N SI GN PANEL, REMOVE, 201-300 SF W LIGHT
0700 3628 3 $609. 67 $3, 658. 00 6. 000 EA N S| GN PANEL, REMOVE, 301-400 SF W LI GHT
0700 3629 2 $500. 00 $1, 000. 00 2. 000 EA N SI GN PANEL, REMOVE, 401-500 SF W LI GHT
0700 3630 1 $500. 00 $500. 00 1. 000 EA N SI GN PANEL, REMOVE, 501-600 SF W LIGHT
0700 3631 2 $677. 50 $1, 355. 00 2. 000 EA N S| GN PANEL, REMOVE, 601 SF GREAT W LI GHT
0700 4112 7 $43, 198. 53 $475, 183. 85 11. 000 EA N OH STATIC SIGN STR, F&l, C 21-30 FT
0700 4113 5 $55, 410. 97 $332, 465. 81 6. 000 EA N OH STATIC SIGN STR, F&l, C 31-40 FT
0700 4114 8 $83, 609. 47 $919, 704. 12 11. 000 EA N OH STATIC SIGN STR, F& , C 41-50 FT
0700 4122 1 $50, 000. 00 $50, 000. 00 1. 000 EA N OH STATIC SIGN STR, F&, S 21-30 FT
0700 4125 6 $120, 507. 55 $1, 446, 090. 64 12. 000 EA N OH STATIC SIGN STR, F&, S 51-100 FT
0700 4126 1 $195, 000. 00 $195, 000. 00 1. 000 EA N OH STATIC SIGN STR, F& , S 101-150 FT
0700 4127 1 $168, 964. 00 $168, 964. 00 1. 000 EA N OH STATIC SIGN STR, F&, S 151-200 FT
0700 4140 4 $10, 307. 01 $82, 456. 06 8. 000 EA N OH STATIC SIGN STR, F&, O BR MOUNT
0700 4514 1 $24, 700. 00 $49, 400. 00 2. 000 EA N OH STATIC SIGN STR, RELOCATE, C 41-50 FT
0700 4610 13 $4,976. 59 $109, 485. 03 22. 000 EA N OH STATIC SI GN STR, REMOVE, CANT
0700 4620 5 $7,404. 17 $88, 850. 00 12. 000 EA N OH STATI C SIGN STR, REMOVE, SPAN
0700 4640 4 $675. 12 $4, 050. 74 6. 000 EA N OH STATIC SIGN STR, REMOVE, BRI DGE MOUNT
0700 5 21 27 $2, 707. 22 $663, 268. 34 245. 000 EA N I NTERNAL | LLUM SIGN, F& OV UP TO 12 SF
0700 5 22 36 $3, 150. 90 $948, 421. 42 301. 000 EA N I NTERNAL | LLUM SIGN, F& OM 12-18 SF
0700 5 40 1 $560. 00 $2, 240. 00 4. 000 EA N I NTERNAL | LLUM SI GN, | NSTALL
0700 5 50 14 $896. 10 $49, 285. 58 55. 000 EA N I NTERNAL | LLUM SI GN, RELOCATE
0700 5 60 15 $226. 77 $17, 688. 34 78. 000 EA N I NTERNAL | LLUM SI GN, REMOVE
0700 6 21 1 $3, 200. 00 $3, 200. 00 1. 000 AS N HI GHLI GHTED SI QN, F& Gw SOLAR, <12 SF
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0700 6 22 1 $4, 200. 00 $4, 200. 00 1. 000 AS N HI GHLI GHTED SI GQN, F& Gw SOLA, 12-20 SF
0700 6 50 1 $100. 00 $100. 00 1. 000 AS N Hl GHLI GHTED S| GN, RELOCATE
0700 6 60 1 $25. 00 $25. 00 1. 000 AS N Hl GHLI GHTED SI GN, REMOVE
0700 8115 1 $86, 670. 00 $86, 670. 00 1. 000 EA N FRONT ACC DYN MESS SIGN, F& , MONQ, 51-
0700 8216 1 $55, 000. 00 $220, 000. 00 4. 000 EA N FRONT ACC DYN MESS SIGN, F&, MONO, 101-
0700 8221 1 $15, 900. 00 $15, 900. 00 1. 000 EA N FRONT ACC DYN MESS SIGN, F&l, TR, 12-20
0700 8400 1 $5, 000. 00 $55, 000. 00 11. 000 EA N FRONT ACC DYN MESS SI GN, | NSTALL
0700 9137 1 $120, 000. 00 $120, 000. 00 1. 000 EA N WALK- I N DYN MESS SI GN, F&l, FULL, 201-
0700 9400 1 $7, 000. 00 $63, 000. 00 9. 000 EA N WALK- I N DYN MESS S| GN, | NSTALL
0700 10122 1 $65, 000. 00 $455, 000. 00 7. 000 EA N DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 3 $44, 858. 95 $852, 320. 00 19. 000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10140 2 $4,317. 33 $12, 952. 00 3. 000 EA N DMS SUPPORT STRUCTURE, F& MUILTI POST
0700 11112 1 $10, 340. 00 $10, 340. 00 1. 000 AS N ELECT DI SP SIGN, F& Gv AC, ELECT WARN,
0700 11131 3 $2,431. 45 $29, 177. 40 12. 000 AS N ELECT DISP SIGN, F& GwW AC, SPEED FEEDB
0700 11132 3 $2, 790. 35 $22,322.76 8. 000 AS N ELECT DISP SIGN, F& GwW AC, SPEED FEEDB
0700 11222 1 $11, 200. 00 $11, 200. 00 1. 000 AS N ELECT DI SP SIGN, F& GV SO ELECT REGUL
0700 11231 4 $7, 381. 42 $155, 009. 88 21. 000 AS N ELECT DISP SIGN, F& GwW SO SPEED FEEDB
0700 11241 2 $14, 335.58 $43, 006. 74 3. 000 AS N ELECT DISP SIGN, F& GV SO ELECT WARN,
0700 11251 1 $11, 900. 00 $11, 900. 00 1. 000 AS N ELECT DI SP SIGN, F& GV SO ELECT REGUL
0700 11261 2 $8, 850. 00 $17, 700. 00 2. 000 AS N ELECT DISP SIGN, F& Gw SO SPEED FEEDB
0700 11391 6 $4, 346. 89 $60, 856. 46 14. 000 AS N ELECT DISP SIGN, F& OV AC, BLANK OUT
0700 11433 1 $1, 500. 00 $15, 000. 00 10. 000 AS N ELECT DI SP SIGN, INS, SPEED FEEDB
0700 11443 1 $1, 630. 00 $27, 710. 00 17. 000 AS N ELECT DISP SIGN, INS, ELECT WARN,
0700 11500 4 $2, 236. 54 $20, 128. 84 9. 000 AS N ELECT DI SP SI G\, RELOCATE
0700 11600 1 $100. 00 $100. 00 1. 000 AS N ELECT DI SP SI GN, REMOVE- GROUND MOUNT
0700 11700 4 $124.52 $498. 08 4. 000 AS N ELECT DI SP SI GN, REMOVE- OVERHEAD MOUNT
0700 12 11 5 $1, 985. 38 $65, 517. 46 33. 000 AS N S| GN BEACON, F& GW AC, ONE BEACON
0700 12 12 8 $2, 706. 32 $181, 323. 62 67. 000 AS N S| GN BEACON, F& Gw AC, TWO BEACONS
0700 12 21 7 $3, 936. 31 $224, 369. 42 57. 000 AS N SI GN BEACON, F& GV SOLAR, ONE BEACON
0700 12 22 5 $4, 606. 56 $147, 409. 98 32. 000 AS N S| GN BEACON, F& GW SOLAR, TWD BEACONS
0700 12 31 8 $2, 319. 30 $48, 705. 24 21. 000 AS N S| GN BEACON, F& Ov ONE BEACON
0700 12 32 9 $3,913. 19 $144,787.98 37. 000 AS N SI GN BEACON, F& OM TWO BEACONS
0700 12 50 3 $587. 50 $2, 350. 00 4. 000 AS N S| GN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 6 $272. 00 $2,992. 00 11. 000 AS N S| GN BEACON, REMOVE BEACON- SI GN TO RENMVA
0705 10 1 63 $148. 38 $127,754. 71 861. 000 EA N OBJECT MARKER, TYPE 1
0705 10 2 30 $85. 94 $34,719. 31 404. 000 EA N OBJECT MARKER, TYPE 2
0705 10 3 18 $156. 76 $14, 735. 38 94. 000 EA N OBJECT MARKER, TYPE 3
0705 10 4 14 $155. 29 $10, 093. 76 65. 000 EA N OBJECT MARKER, TYPE 4
0705 11 1 66 $66. 45 $268, 066. 34 4, 034. 000 EA N DELI NEATOR, FLEXI BLE TUBULAR
0705 11 2 20 $50. 99 $43, 135. 42 846. 000 EA N DELI NEATOR, NON- FLEXI BLE
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0705 11 3 29 $170. 23 $78,473.94 461. 000 EA N DELI NEATOR, FLEX HI GH VI SABI LI TY MED
0705 11 4 16 $25. 11 $1, 159, 534. 12 46, 177. 000 EA N DELI NEATOR, FLEX H GH PERFORVANCE 48"
0706 3 114 $3. 38 $591, 689. 71 174, 895. 000 EA N RETRO REFLECTI VE PAVEMENT MARKERS
0709 11131 1 $5, 675. 00 $261. 05 . 046 GV N TRAF STRI PE-2 RE COWP, STD, WHI TE, SKI P, 6"
0710 11123 126 $.73 $447, 374. 81 608, 716. 600 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 12"
0710 11124 115 $1. 20 $113,941. 08 95, 106. 100 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 18"
0710 11125 151 $1. 40 $392, 570. 76 281, 403. 700 LF N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 24"
0710 11131 138 $291. 80 $588, 562. 39 2,016. 996 GM N PAI NTED PAVT MARK, STD, WHI TE, SKI P, 6"
0710 11133 16 $611. 00 $2, 806. 32 4.593 GM N PAI NTED PVMI MARK, STD, WHI TE, SKIP, 12"
0710 11160 124 $40. 30 $244,076. 34 6, 056. 000 EA N PAI NTED PAVT NMARK, STD, WHI TE, MESSAGE
0710 11170 140 $24. 86 $428, 664. 15 17, 244. 000 EA N PAI NTED PAVT MARK, STD, WVHI TE, ARRO\S
0710 11180 11 $5. 17 $3, 043. 90 589. 000 LF N PAI NTED PAVT MARK, STD, VHI TE, YI ELD LI NE
0710 11190 26 $1.02 $19, 730. 25 19, 253. 200 SF N PAI NTED PAVT MARK, STD, WHI TE, | SLA NOSE
0710 11223 4 $. 40 $140. 00 350. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SOLI D, 12"
0710 11224 108 $1.12 $107,981. 74 96, 152. 700 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 18"
0710 11231 58 $194. 89 $180, 783. 09 927. 620 GV N PAI NTED PAVT NMARK, STD, YELLOW SKI P, 6"
0710 11290 71 $1.54 $72,603. 88 47,129. 200 SF N PAI NTED PAVT MARK, STD, YELLOW | SLAND NOSE
0710 11331 20 $81. 59 $35, 044. 99 429. 539 GM N PAI NTED PAVT MARK, STD, BLACK, SKI P, 6"
0710 11333 1 $791. 28 $7,912. 80 10. 000 GV N PAI NTED PVMI' MARK, STD, BLACK, SKIP, 12"
0710 11421 4 $1. 06 $1, 910. 65 1, 801. 000 LF N PAI NTED PAVT MARK, STD, BLUE, SCLI D, 6"
0710 90 125 $31, 939. 07 $4, 407, 591. 90 138. 000 LS N PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE
0711 11123 127 $2.96 $1,577,226.04 532,617.510 LF N THERMOPLASTI C, STD, WHI TE, SOLID, 12"
0711 11124 118 $2.21 $385, 142. 47 174, 642. 910 LF N THERMOPLASTI C, STD, WHI TE, SCOLID, 18"
0711 11125 139 $3. 65 $778, 549. 37 213, 531. 430 LF N THERMOPLASTI C, STD, WHI TE, SCLID, 24"
0711 11160 116 $98. 60 $364, 225. 22 3, 694. 000 EA N THERMOPLASTI C, STD, WH TE, MESSAGE
0711 11170 133 $52. 55 $784, 399. 35 14, 927. 000 EA N THERMOPLASTI C, STD, WHI TE, ARROW
0711 11180 10 $1. 60 $4, 979. 60 3,112. 000 LF N THERMOPLASTI C, STD, WHI TE, YIELD LI NE
0711 11224 105 $2.54 $235, 853. 03 92, 769. 810 LF N THERMOPLASTI C, STD, YELLOW SOLID, 18"
0711 11421 11 $2.91 $9, 661. 59 3, 320. 000 LF N THERMOPLASTI C, STD, BLUE, SOLID, 6"
0711 12121 8 $. 86 $6, 502. 75 7,575. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 6"
0711 12122 13 $.73 $38, 484. 70 52,978. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLID, 8"
0711 12123 13 $1. 47 $120, 605. 30 82, 238. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SCLID, 12"
0711 12124 14 $1. 27 $52, 820. 34 41, 447. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SCOLID, 18"
0711 12125 13 $2.54 $99, 893. 00 39, 276. 000 LF N THERMOPLASTI C, REFURB, WHI TE, SOLI D, 24"
0711 12131 14 $533. 22 $101, 913. 29 191. 127 GM N THERMOPLASTI C, REFURB, VWHI TE, SKIP, 6"
0711 12160 10 $82. 79 $68, 300. 27 825. 000 EA N THERMOPLASTI C, REFURBI SH, WHI TE, MESSAGE
0711 12170 10 $50. 26 $63, 776. 78 1, 269. 000 EA N THERMOPLASTI C, REFURBI SH, VWH TE, ARRO\S
0711 12221 9 $. 66 $8, 296. 50 12, 660. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 6"
0711 12222 12 $. 45 $8, 271. 75 18, 290. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 8"
0711 12224 12 $1.66 $34, 166. 62 20, 639. 000 LF N THERMOPLASTI C, REFURB, YELLOW SOLID, 18"




CESPQ05 02/1772016-13.02. 09 Page: 40
Fl ori da Departnent of Transportation
Item Average Unit Cost
From 2014/ 01/01 to 2014/12/31
Contract Type: ALL St at ewi de
Di spl ayi ng: VALID I TEMS WTH H TS
From 0101 To: 1999999999

No. of Wi ght ed Tot al Tot al Uni t
Item Cont s Aver age Anmount Quantity Meas bs? Description
0711 12231 14 $387. 70 $32, 205. 49 83. 068 GV N THERMOPLASTI C, REFURB, YELLOW SKIP, 6"
0711 13111 4 $1,097. 77 $196, 500. 00 179. 000 NM N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 6"
0711 13122 1 $. 50 $2, 640. 00 5, 280. 000 LF N THERMOPLASTI C, HOT SPRAY, WHI TE, SOLI D, 8"
0711 13131 4 $294. 87 $23, 000. 00 78. 000 GV N THERMOPLASTI C, HOT SPRAY, WHI TE, SKI P, 6"
0711 13151 1 $. 60 $60. 00 100. 000 LF N THERMOPLASTI C, HOT SPRAY, VWH TE, DG 6"
0711 13211 4 $1, 087. 60 $140, 300. 00 129. 000 NM N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 6"
0711 13222 1 $. 50 $2, 640. 00 5, 280. 000 LF N THERMOPLASTI C, HOT SPRAY, YELLOW SCLI D, 8"
0711 13231 4 $294. 59 $21, 800. 00 74. 000 GM N THERMOPLASTI C, HOT SPRAY, YELLOW SKI P, 6"
0711 13251 1 $. 60 $60. 00 100. 000 LF N THERMOPLASTI C, HOT SP, YELLOW DOT/ GUI DE, 6"
0711 14123 21 $8. 34 $135, 239. 42 16, 213. 000 LF N THERMOPLASTI C, PREFORM WHI TE, SCLI D, 12"
0711 14124 3 $13. 38 $4,375. 12 327. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SOLI D, 18"
0711 14125 28 $13. 83 $422, 440. 76 30, 553. 000 LF N THERMOPLASTI C, PREFORM VWHI TE, SOLI D, 24"
0711 14160 86 $204. 55 $949, 920. 85 4, 644. 000 EA N THERMOPLASTI C, PREFORMED, VWH TE, MESSAGE
0711 14170 70 $108. 10 $377, 806. 24 3, 495. 000 EA N THERMOPLASTI C, PREFORMED, VWH TE, ARROWS
0711 14560 7 $881. 43 $42, 308. 50 48. 000 EA N THERMOPLASTI C, PREFORMED, VWHI TE, MESSAGE
0711 15131 59 $1, 134. 04 $926, 036. 99 816. 583 GV N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 6"
0711 15133 10 $1, 835. 38 $14, 565. 56 7.936 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 12"
0711 15231 23 $1, 585. 79 $45, 588. 43 28.748 GM N THERMOPLASTI C, STD-OP, YELLOW SKIP, 6"
0711 16131 91 $1, 081. 47 $460, 456. 94 425.770 GV N THERMOPLASTI C, STD-OTH, WHI TE, SKI P, 6"
0711 16133 14 $1, 397. 42 $15, 136. 88 10. 832 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 12"
0711 16231 64 $1, 120. 14 $237, 738. 94 212. 241 GM N THERMOPLASTI C, STD- OTH, YELLOW SKIP, 6"
0711 17 72 $.57 $368, 148. 02 640, 332. 200 SF N THERMOPLASTI C, REMOVE
0713107 3 $1.16 $1, 858. 00 1, 604. 000 SF N PREFORMED/ PERMANENT  TAPE, REMOVE
0715 1 11 7 $.82 $30, 160. 10 36, 753. 000 LF N LI GHTI NG CONDUCTOCRS, F&l, I NSUL, NO. 10 OR<
0715 1 12 60 $1.33 $1, 403, 486. 29 1, 058, 385. 000 LF N LI GHTI NG CONDUCTORS, F&, | NSUL, NO. 8-6
0715 1 13 33 $2.13 $792, 562. 37 372, 771. 000 LF N LI GHTI NG CONDUCTORS, F& , INSUL, NO 4-2
0715 1 14 1 $3. 00 $13, 419. 00 4,473. 000 LF N LI GHTI NG CONDUCTORS, F&l, INSUL, NO 1-0
0715 1 15 5 $5. 14 $17, 007. 80 3,312. 000 LF N LI GHTI NG CONDUCTORS, F&l,NO 1/0-3/0
0715 1 60 28 $.31 $78, 011. 07 250, 257. 000 LF N LI GHTI NG CONDUCTORS, R&D, CONT OWNS
0715 4011 2 $5, 770. 00 $51, 930. 00 9. 000 EA N LI GHT POLE COWP, F& SP FND, Ws150, 40'
0715 4013 1 $7, 567. 38 $1, 823, 738.58 241. 000 EA N LI GHT POLE COWP, F& SP FND, Ws150, 50°
0715 4029 1 $9, 690. 00 $58, 140. 00 6. 000 EA N LI GHT POLE COVP, F& SP FND, W5130, CUST
0715 4111 8 $3, 704. 00 $663, 016. 79 179. 000 EA N LI GHT POLE COWP, F&l, W5150, 40'
0715 4112 12 $5, 034. 06 $543, 677. 98 108. 000 EA N LI GHT POLE COWP, F&l, W5150, 45'
0715 4113 13 $4, 663. 83 $1,072,682. 04 230. 000 EA N LI GHT POLE COWP, F&, W5150, 50'
0715 4119 1 $3, 050. 10 $9, 150. 30 3. 000 EA N LI GHT POLE COWP, F&l, W5150, CUSTOM HT
0715 4121 5 $4, 013. 97 $461, 606. 00 115. 000 EA N LI GHT POLE COWP, F&, W5130, 40'
0715 4122 9 $4, 456. 68 $1, 033, 950. 07 232. 000 EA N LI GHT POLE COWP, F&, W5130, 45'
0715 4123 1 $4,793. 34 $532, 060. 74 111. 000 EA N LI GHT POLE COWP, F&l, W5130, 50'
0715 4129 3 $5, 153. 15 $417, 405. 00 81. 000 EA N LI GHT POLE COWP, F&, W5130, CUSTOM HT
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0715 4131 1 $5, 170. 00 $20, 680. 00 4. 000 EA N LI GHT POLE COWP, F&, Ws110, 40
0715 4400 17 $2,413.70 $304, 126. 45 126. 000 EA N LI GHT POLE COVPLETE, RELOCATE
0715 4600 26 $623. 22 $274, 842. 09 441. 000 EA N LI GHT POLE COWP, REMOVE
0715 5 11 7 $1, 442. 46 $64, 910. 80 45. 000 EA N LUM NAI RE & BRACKET ARM F& , ALUM NUM
0715 5 12 2 $1, 319. 62 $6, 598. 10 5. 000 EA N LUM NAI RE & BRACKET ARM F& , GALV ST
0715 5 30 1 $850. 00 $2, 550. 00 3. 000 EA N LUM NAI RE & BRACKET ARM | NSTALL
0715 5 50 11 $271.81 $10, 872. 22 40. 000 EA N LUM NAI RE & BRACKET ARM REMOVE
0715 7 11 32 $9, 033. 06 $831, 041. 64 92. 000 EA N LOAD CENTER, F&, SECONDARY VOLTAGE
0715 7 12 1 $9, 000. 00 $18, 000. 00 2.000 EA N LOAD CENTER, F&, PRI MARY VOLTAGE
0715 7 21 3 $768. 50 $2, 305. 50 3. 000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41 6 $464. 23 $3, 713. 86 8. 000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11111 8 $560. 49 $78, 468. 70 140. 000 EA N LUM NAI RE , F& , ROADWAY, COBRA HEAD
0715 11113 1 $500. 00 $1, 000. 00 2.000 EA N LUM NAI RE, F& , ROADWAY, POLE TOP
0715 11114 1 $300. 00 $600. 00 2.000 EA N LUM NAI RE, F& , ROADWAY, SHOE BOX
0715 11115 1 $450. 00 $59, 400. 00 132. 000 EA N LUM NAI RE, F&l, ROADWAY, WALL MOUNT
0715 11125 5 $565. 56 $28, 278. 12 50. 000 EA N LUM NAI RE, F&l , UNDER DECK, WALL MOUNT
0715 11137 3 $1,174. 45 $91, 607. 20 78. 000 EA N LUM NAI RE, F& , SIGN, SIGN MOUNT
0715 11500 4 $180. 84 $12, 658. 54 70. 000 EA N LUM NAI RE, REMOVE
0715 11600 1 $200. 00 $12, 800. 00 64. 000 EA N LUM NAI RE, REPAIR & REI NSTALL
0715 21 1 1 $81, 836. 00 $81, 836. 00 1. 000 LS N LI GHTI NG REPAI RS- ELECTRI CAL WORK
0715 36 12 1 $25. 00 $25. 00 1. 000 EA N LI GHT POLE, FRANG BLE BASE, Fé&l ,
0715 51 1 $4, 500. 00 $9, 000. 00 2.000 EA N LI GHTI NG TRANSFORMER FOR SPECI AL LI GHT
0715500 1 44 $929. 75 $1, 477, 370. 28 1, 589. 000 EA N PCOLE CABLE DI ST SYS, CONVENTI ONAL
0715500 3 9 $503. 20 $38, 243. 28 76. 000 EA N POLE CABLE DI STRI BUTI ON SYS, WALL MOUNT
0715511115 1 $10, 499. 00 $115, 489. 00 11. 000 EA N LIGHT POLE C SP D, F&l , SG. ARM SM AL, 15’
0715511120 1 $4, 600. 00 $27, 600. 00 6. 000 EA N LI GHT POLE COWP- SP, F& ,SG. SM AL, 20'
0715511125 1 $4, 700. 00 $37, 600. 00 8. 000 EA N LI GHT POLE SP DES, F&l, SGL ARM SM AL, 25'
0715511130 2 $4, 692. 50 $93, 850. 00 20. 000 EA N LI/PL COWP- SP, F& , SG.ARM SD M- AL, 30'
0715511135 1 $5, 000. 00 $30, 000. 00 6. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM AL, 35'
0715511140 5 $8, 080. 57 $606, 042. 40 75. 000 EA N LI GHT POLE COWP, F&l , SGL ARM SM AL, 40'
0715511145 3 $2, 744. 64 $13, 723. 20 5. 000 EA N LI'1 GHT POLE COWP, F& , SG. ARM SM AL, 45’
0715511320 1 $9, 419. 50 $9, 419. 50 1. 000 EA N LI GHT POLE COWP- SP, F&l,SGE SM CON, 20'
0715512140 1 $17, 483. 00 $472,041. 00 27.000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 40'
0715513135 1 $6, 858. 00 $6, 858. 00 1. 000 EA N LI GHT POLE COWP, F& , SG. ARM WM AL, 35'
0715513140 1 $2, 300. 62 $6, 901. 86 3.000 EA N LI GHT POLE COWP, F&, SG. ARM WM AL, 40'
0715513145 1 $2, 480. 00 $17, 360. 00 7.000 EA N LI GHT POLE COWP, F&, SG. ARM WM AL, 45'
0715513150 1 $3, 561. 84 $10, 685. 52 3. 000 EA N LI GHT POLE COWP, F& , SG. ARM WM AL, 50
0715514145 1 $4, 540. 00 $4, 540. 00 1. 000 EA N LI/PL COM F& , DBLARM WALL MNT, AL, 45
0715515135 2 $2, 800. 00 $5, 600. 00 2. 000 EA N LI/ PL COWP, F& , SGLARM BR MNT, ALUM 35'
0715515145 2 $2, 605. 00 $33, 865. 00 13. 000 EA N LI/ PL COWP, F& , SGLARM BR MNT, ALUM 45
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0715515150 1 $3, 646. 55 $3, 646. 55 1. 000 EA N LI/PL COWP, F& , SG.ARM BR MNT, ALUM 50'
0715516115 2 $9, 536. 04 $1, 058, 500. 00 111. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 15'
0715516130 1 $3, 481. 50 $6, 963. 00 2. 000 EA N LI GHT POLE COWP, F&l, POLE TOP MNT- AL, 30'
0715516135 1 $6, 420. 00 $282, 480. 00 44. 000 EA N LI GHT POLE COWP, F& , POLE TOP MNT- AL, 35'
0715516140 3 $5, 301. 76 $79, 526. 40 15. 000 EA N LI GHT POLE COWP, F&l , POLE TOP IWNT- AL, 40'
0715516145 2 $6, 679. 06 $427, 460. 00 64. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 45'
0715516150 1 $6, 300. 00 $107, 100. 00 17. 000 EA N LI GHT POLE COWP, F&l , POLE TOP INT, AL, 50
0715518150 1 $5, 654. 10 $11, 308. 20 2.000 EA N LI GHTPOLE COWP, F&l , POLE, DA, TP IWNT- AL, 50'
0715518315 1 $15, 000. 00 $2, 070, 000. 00 138. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, CO, 15'
0715540000 3 $2, 885. 00 $25, 965. 00 9. 000 EA N LI GHT POLE COWP- SPECI AL, RELOCATE
0715550000 4 $657. 45 $6, 574. 48 10. 000 EA N LI GHT POLE COWP, SP DESI GN- REMOVE
0715560000 1 $1, 158. 00 $3,474. 00 3. 000 EA N LI GHT POLE COWP, REPAI R & REI NSTALL
0735 74 1 1 $996, 000. 00 $996, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 1
0735 74 2 1 $900, 000. 00 $900, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 2
0735 74 3 1 $850, 000. 00 $850, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 3
0735 74 4 1 $850, 000. 00 $850, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 4
0750 1 19 1 $159. 21 $143, 289. 00 900. 000 SF N ARCH, BUI LDI NG NEW OTHER BUI LDI NG
0751 2 1 $10, 000. 00 $10, 000. 00 1. 000 LS N ARCHI TECTURAL- ELECTRI CAL/ PONER
0751 5 1 $166, 063. 00 $166, 063. 00 1. 000 LS N ARCHI TECTURAL- WATER, SANI TARY SEVWER/ SEW
0751 11 1 1 $19, 000. 00 $19, 000. 00 1. 000 LS N ARCHI TECTURAL- SPECI AL, WALLS/ TONERS
0751 36 11 1 $275. 00 $3, 850. 00 14. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, 1-2 BI
0751 36 14 1 $3, 290. 00 $6, 580. 00 2. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, >10 BI
0751 41 1 $2, 700. 00 $48, 600. 00 18. 000 EA N ARCHI TECTURAL- BEACH SHOWER
0770 78 1 $578, 000. 00 $578, 000. 00 1. 000 EA N STATIC / WEI G4 | N- MOTI ON SCALE SYSTEM
0770 79 1 $1, 247, 000. 00 $1, 247, 000. 00 1. 000 LS N VEI GH STATI ON
0781 3112 2 $35, 148. 57 $738, 120. 00 21. 000 EA N I TS ROAD WEATHER | NFORMVATI ON SYSTEM F&l
0781 3121 1 $45, 000. 00 $90, 000. 00 2.000 EA N I TS ROAD WEATHER | NFORMVATI ON SYSTEM Fé&l
0913548 1 2 $41. 49 $480, 401. 00 11, 579. 000 SF N SEGVENTAL BLOCK RETAI NI NG WALL SYSTEM
0914334 2 1 $133. 98 $264, 034. 39 1, 970. 700 TN N SUPERPAVE ASPH CONC, TR C, PGr6-22, HP
0914337 2 1 $163. 51 $158, 392. 14 968. 700 TN N ASPH CONC FC, TR C, FC-9.5, PGr6-22, HP
0999 2 160 $8, 993, 197. 56 $1, 915, 551, 079. 40 213. 000 LS N LUVP SUM CONTRACT, ALTERNATI VE BI DDI NG
0999 16 51 $11, 561. 54 $601, 200. 00 52. 000 LS N PARTNERI NG, DO NOT BI D
0999 20 1 36 $3, 299. 52 $2, 078, 700. 00 630. 000 DA N DI SPUTES REVI EW BD, MEETI NG DO NOT BI D
0999 20 2 37 $5, 396. 39 $447, 900. 00 83. 000 EA N DI SPUTES REVI EW BD, HEARI NG DO NOT BI D
0999 25 396 $42,552. 16 $22, 637, 749. 85 532. 000 LS N I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
1000 5 7 $171, 998. 00 $1, 203, 986. 00 7.000 LS N UTILITY WORK- JPA/ UTI LI TY AGREEME, SEWER
1000 6 6 $164, 353. 08 $986, 118. 50 6. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, WATER
1000 7 1 $283, 000. 00 $283, 000. 00 1. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, POVWER
1050 11124 1 $3, 000. 00 $228, 000. 00 76. 000 LF N UTI LI TY PI PE, F& , CONC, WATER/ SEW 8- 19. 9"
1050 11212 1 $24. 01 $2, 401. 00 100. 000 LF N UTILITY PIPE, F&l, PVC, CASI NG COND, 2- 4. 9"
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1050 11221 3 $24. 64
1050 11222 5 $23. 09
1050 11223 5 $40. 22
1050 11224 6 $46. 17
1050 11225 1 $107. 20
1050 11321 5 $25. 81
1050 11322 4 $52. 01
1050 11324 4 $93. 61
1050 11325 2 $284. 03
1050 11332 1 $46. 00
1050 11422 3 $119. 93
1050 11423 6 $83. 23
1050 11424 8 $74. 26
1050 11425 4 $911. 95
1050 11514 4 $109. 15
1050 11515 3 $191.61
1050 13002 1 $16. 00
1050 14001 1 $11. 40
1050 14002 2 $16. 80
1050 16001 2 $4. 67
1050 16002 5 $10. 10
1050 16003 8 $10. 38
1050 16004 9 $12. 10
1050 16005 2 $30. 06
1050 16006 1 $37. 50
1050 18000 1 $175. 00
1050 18002 3 $12.93
1050 18003 5 $12. 88
1050 18004 7 $19. 19
1050 18005 1 $25. 25
1055 11146 2 $10, 788. 00
1055 11194 1 $727. 00
1055 11214 1 $173. 00
1055 11244 1 $1, 091. 27
1055 11264 2 $214. 29
1055 11273 2 $421. 67
1055 11394 1 $875. 00
1055 11414 9 $572. 95
1055 11415 4 $2,174. 36
1055 11416 2 $21, 420. 90

Tot al
Armount

$2, 020.
$122, 950.
$607, 567.

$4, 978, 931.
$2, 332, 350.
$51, 357.
$19, 658.
$635, 297.
$199, 389.
$34, 040.

$8, 755.

$169, 779.

$2,578, 592.
$387, 577.
$183, 482.
$482, 467.
$16, 416.

$3, 420.

$5, 040.

$4, 690.

$17, 613.
$87, 485.
$406, 890.
$5, 531.
$12, 450.
$1, 400.
$39, 537.
$59, 476.
$386, 779.
$19, 190.
$53, 940.
$14, 540.
$692.

$1, 091.

$3, 000.

$10, 963.
$14, 000.
$621, 077.
$219, 609.
$171, 367.

72
45
49
52
40
00
60
36
00
00
24
60
95
30
32
09
00
00
00
00
95
56
88
05
00
00
00
60
38
00
00
00
00
27
00
40
00
58
88
20

Tot al Uni t
Quantity Meas bs? Description
82. 000 LF N UTILITY PIPE, F&l,PVC, WATER/ SEVEER, 0- 1. 9"
5, 324. 000 LF N UTILITY PIPE, F&l ,PVC WATER/ SEVER, 2- 4. 9"
15, 106. 000 LF N UTILITY PIPE, F&l,PVC WATER/ SEVER, 5-7. 9"
107, 839. 000 LF N UTILITY PIPE, F&l, PVC, WATER/ SEVEER, 8- 19. 9
21, 757. 000 LF N UTILITY PIPE, F&l , PVC, WATER/ SEVER, 20- 40. 9
1, 990. 000 LF N UTILITY PIPE, F&l,PE, WATER/ SEVER, 0- 1. 9"
378. 000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVER, 2- 4. 9"
6, 787. 000 LF N UTILITY PIPE, F&l,PE, WATER/ SEVER, 8-19. 9"
702. 000 LF N UTILITY PIPE, F&l, PE, WATER/ SEVEE, 20- 49. 9"
740. 000 LF N UTILITY PIPE, F&l, PE, GAS, 2-4.9"
73. 000 LF N UTILITY PIPE, F& ,D/Cl,WATER/ SEW 2-4. 9"
2, 040. 000 LF N UTILITY PIPE, F& ,D/C,WATER/ SEW 5-7. 9"

34, 723. 000 LF N UTILITY PIPE, F& ,D/Cl,WTER/ SEW 8-19. 9

425. 000 LF N UTILITY PIPE, F&l , DI/ Cl, WATER/ SEW 20-49. 9
1, 681. 000 LF N UTILITY PIPE, F&l , STL, CASI NG COND, 8-19. 9"
2,518. 000 LF N UTI LI TY PI PE, F&l , STL, CASI NG CON, 20- 49. 9"
1, 026. 000 LF N UTILITY PIPE, | NSTALL, 2-4.9"

300. 000 LF N UTILITY PI PE, RELOCATE, 0-1.9"

300. 000 LF N UTILITY PI PE, RELOCATE, 2.0-4.9"

1, 005. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 0-1. 9"
1, 744. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 2- 4. 9"
8, 430. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 5-7. 9"

33, 632. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 8- 19. 9"
184. 000 LF N UTI LI TY PI PE, REMOVE & DI SPCSE, 20-49. 9"
332. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 50" OR >

8. 000 EA N UTILITY PIPE, PLUG & QUT OF SERV, CAP
3, 057. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 2- 4.9"
4,617. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 5- 7.9"
20, 153. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 8-19. 9"
760. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 20-49. 9"
5. 000 EA N UTILITY FITTI NG F& , CONC, UN ADA, 50" OR G
20. 000 EA N UTILITY FITTING F& , CONC, SPE, 8.0-19.9"
4. 000 EA N UTILITY FITTING F& , PVC, ELBOW 8. 0-19. 9"
1. 000 EA N UTILITY FITTING F& ,PVC UNI ON, 8.0-19.9
14. 000 EA N UTILITY FITTNG F& ,PVC Y FITTIN, 8-19. 9"
26. 000 EA N UTILITY FITTNG F& , PVC, CLEANOUT
16. 000 EA N UTILITY FITTNG F&l , PE, SPEC , 8-19. 9"
1, 084. 000 EA N UTILITY FITTING F& ,Di/Cl, ELBOWN 8-19.9"
101. 000 EA N UTILITY FITTING F& , DI/ Cl, ELBOW 20-49. 9"
8. 000 EA N UTILITY FITTING F&l ,DI/Cl, ELBON50" OR G
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Item Cont s

1055 11424
1055 11425
1055 11426
1055 11434
1055 11435
1055 11444
1055 11445
1055 11454
1055 11455
1055 11456
1055 11464
1055 11494
1055 11495
1055 11496
1060 11211
1060 11222
1060 11223
1060 13

1060 15

1060 16

1060 21 10
1080 11101
1080 11102
1080 11103
1080 11104
1080 11106
1080 11112
1080 11201
1080 11202
1080 11203
1080 11204
1080 11205
1080 11206
1080 11209
1080 11303
1080 11304
1080 11305
1080 11307
1080 11309
1080 11313

P WWRFROWNNWOUOWERDNNPEPPRPOPRPWRPRWOWOWROONMNMNMNPEPONNWORLRONONWO

Wi ght ed
Aver age

$827.
$4, 409.
$46, 504.
$447.
$1, 918.
$758.
$1, 102.
$613.
$2, 664.
$13, 054.
$1, 133.
$1, 152.
$1, 547.
$29, 777.
$1, 931.
$5, 810.
$8, 017.
$547.
$2, 920.
$1, 230.
$6, 002.
$438.
$829.
$530.
$292.
$1, 438.
$657.
$4, 902.
$3, 001.
$1, 128.
$789.
$1, 865.
$3, 165.
$180.
$2, 255.
$1, 150.
$1, 572.
$4, 395.
$181.
$1, 600.

99
24
60
17
33
78
00
78
67
99
10
13
33
81
65
72
15
00
80
41
03
65
00
83
00
18
57
00
03
40
82
79
21
00
26
44
67
13
62
00

Tot al Tot al Uni t
Anmount Quantity Meas bs? Description
$217, 760. 07 263. 000 EA N UTILITY FITTNG F&, D/C, TEE, 8-19.9"
$74, 957. 10 17. 000 EA N UTILITY FITTING F&l , DI/ Cl, TEE, 20- 49. 9"
$186, 018. 38 4. 000 EA N UTILITY FITTING F& , DI/ Cl, TEE, 50" OR GRE
$19, 228. 34 43. 000 EA N UTILITY FITTNG F&l , DI/ Cl , REDUCER, 8- 19. 9"
$11, 510. 00 6. 000 EA N UTILITY FITTING F&l , DI/ Cl, REDU, 20- 49. 9"
$24, 281. 00 32. 000 EA N UTILITY FITTNG F& , DI/ Cl, UNI ON, 8-19. 9"
$4, 408. 00 4. 000 EA N UTILITY FITTNG F& , DI/ Cl, UNI QN, 20-49. 9"
$116, 004. 78 189. 000 EA N UTILITY FITTNG F& , DI/ Cl, CAP/ PLG, 8-19. 9"
$29, 311. 38 11. 000 EA N UTILITY FITTING F&l , DI/ Cl, CAP, 20-49. 9"
$91, 384. 95 7. 000 EA N UTILITY FITTING F&l , DI/ Cl, CAP, 50" OR GRE
$15, 863. 40 14. 000 EA N UTILITY FITTING F& ,DI/Cl, Y,8 -19.9"
$24, 194. 66 21. 000 EA N UTILITY FITTINGS, F&l , DI/ Cl, SPEC, 8-19. 9"
$7, 736. 65 5. 000 EA N UTILITY FITTINGS, F& , DI/ Cl, SPEC, 20- 49. 9"
$357, 333. 70 12. 000 EA N UTILITY FITTINGS, F&l , DI/ Cl, SPEC, 50" GREA
$13,521. 52 7.000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 0- 6'
$278, 914. 56 48. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWI', >80, 6. 1-
$264, 565. 88 33. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWI, >80, >12'
$2, 188. 00 4. 000 EA N UTILITY STR, BELOW GROUND, | NSTALL
$14, 604. 00 5. 000 EA N UTI LI TY STR, BELOW GROUND, A/ M
$41, 833. 88 34. 000 EA N UTI LI TY STR, BLW GRN, R&D, CONT OWNS
$6, 002. 03 1. 000 EA N UTILITY STRRABOV GRN, 0-1 CY, WO COVER
$30, 267. 00 69. 000 EA N UTIL FIXT, F&, 0-1.9", VALVE/ METER BOX
$1, 658. 00 2.000 EA N UTIL FIXT, F&, 0-1.9", BACKFLOW ASSEM
$27, 603. 20 52. 000 EA N UTIL FIXT, F& , 0-1.9", TAP SADDLE/ SLEEVE
$2, 628. 00 9. 000 EA N UTIL FIXT, F&, 0-1.9", VALVE ASSEMBLY
$15, 819. 98 11. 000 EA N UTIL FIXT, F& , 0-1.9", VAC/ AlR ASSEMBLY
$46, 687. 80 71.000 EA N UTIL FIXT, F&, 0-1.9", SAVPLE PO NT
$9, 804. 00 2. 000 EA N UTIL FIXT, F&, 2-4.9", VALVE/ METER BOX
$3, 001. 03 1. 000 EA N UTIL FIXT, F&l, 2-4.9", B CKFLOW ASSEMBLY
$22,568. 00 20. 000 EA N UTI L FI XT, F&l , 2-4. 9", TAPPNG SADDL/ SLEEVE
$27,643.79 35. 000 EA N UTIL FIXT, F&, 2-4.9", VALVE ASSEMBLY
$13, 060. 56 7.000 EA N UTIL FIXT, F&, 2-4.9", BLOMFF ASSEM
$208, 903. 56 66. 000 EA N UTIL FIXT, F&, 2-4.9", VAC AlR ASSEMBLY
$1, 800. 00 10. 000 EA N UTIL FIXT, F&l, 2-4.9", MECH JO NT RESTR
$15, 786. 82 7.000 EA N UTIL FIXT, F& ,5-7.9", PPNG SADDL/ SLEEVE
$156, 460. 00 136. 000 EA N UTIL FIXT, F&, 5-7.9", VALVE ASSEMBLY
$4, 718. 01 3. 000 EA N UTIL FIXT, F&, 5-7.9", BLOMOFF ASSEMBLY
$52, 741. 52 12. 000 EA N UTIL FIXT, F&, 5-7.9", LINE STOP ASSEM
$30, 694. 00 169. 000 EA N UTIL FIXT, F& , 5-7.9", MECH JONT RESTR
$1, 600. 00 1. 000 EA N UTIL FIXT, F&l, 5-7.9", PLUG VALVE ASSEM
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1080 11401 2 $28, 487. 23 $85, 461. 70 3. 000 EA N UTIL FIXT, F&, 8-19.9", VALVE METER BOX
1080 11403 7 $4, 391. 79 $206, 414. 20 47.000 EA N UTIL FIXT, F& , 8-19. 9", TAPPNG SADDL/ SLEEV
1080 11404 9 $2, 282. 49 $814, 847. 59 357. 000 EA N UTI L FI XT, F& , 8-19. 9", VALVE ASSEMBLY
1080 11405 3 $11, 131. 15 $55, 655. 73 5. 000 EA N UTIL FIXT, F& , 8-19. 9", BLONOFF ASSEMBLY
1080 11406 2 $4, 356. 67 $26, 140. 00 6. 000 EA N UTIL FIXT, F&l , 8-19. 9", VAC Al R ASSEMBLY
1080 11407 4 $4, 544. 66 $145, 429. 20 32. 000 EA N UTIL FIXT, F& , 8-19.9", LINE STOP ASSEM
1080 11409 3 $185. 79 $135, 254. 00 728. 000 EA N UTIL FIXT, F&, 8-19.9", MECH JONT RESTR
1080 11413 1 $6, 000. 00 $6, 000. 00 1. 000 EA N UTIL FIXT, F& , 8-19.9", PLUG VALVE ASSEM
1080 11501 1 $993. 54 $1, 987. 08 2.000 EA N UTI L FI XT, F& , 20-49. 9", VALVE/ METER BOX
1080 11503 3 $24, 349. 27 $121, 746. 34 5. 000 EA N UTIL FI XT, F& , 20-49. 9", TAPPNG SDDLE/ SLEV
1080 11504 4 $16, 044. 01 $352, 968. 30 22.000 EA N UTIL FIXT, F&, 20-49.9", VALVE ASSEMBLY
1080 11507 2 $59, 494. 41 $237,977. 64 4. 000 EA N UTI L FI XT, F& , 20-49. 9", LI NE STOP ASSEM
1080 11509 2 $626. 73 $131, 613. 89 210. 000 EA N UTIL FIXT, F& , 20-49.9", MECH JONT RE
1080 11603 2 $36, 542. 00 $73, 083. 99 2.000 EA N UTIL FIXT, F& , 50" OR G TAPPNG SDDLE/ SLEV
1080 11604 2 $71, 250. 35 $498, 752. 48 7.000 EA N UTIL FIXT, F& , 50" OR G VALVE ASSEMBLY
1080 13101 1 $381. 95 $15, 278. 00 40. 000 EA N UTIL FIXT, INSTA 0-1.9", VALVE/ METER BO
1080 14 5 $1, 205. 21 $85, 570. 00 71.000 EA N UTI LI TY FI XTURES, RELOCATE
1080 15 5 $331. 12 $20, 860. 48 63. 000 EA N UTI LI TY FI XTURES, ADJUST & MODI FY
1080 16 4 $490. 56 $16, 188. 42 33. 000 EA N UTI LI TY FI XTURES, REMOVE & DI SPOSE
1644113 08 5 $3, 903. 29 $355, 199. 45 91. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOSE, 1PUWP, 6"
1644133 08 2 $3, 831. 10 $38, 311. 00 10. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUWP, 6"
1644136 08 1 $6, 500. 00 $84, 500. 00 13. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUWP, 6"
1644400 1 $381. 95 $1, 145. 85 3. 000 EA N FI RE HYDRANT, SALVAGE & STORE
1644700 1 $2, 070. 00 $4, 140. 00 2.000 EA N FI RE HYDRANT, ADJUST & MODI FY
1644800 4 $1, 997. 23 $35, 950. 10 18. 000 EA N FI RE HYDRANT, RELOCATE
1644900 4 $651. 34 $22, 797. 00 35. 000 EA N FI RE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.

Wi ghted average is weighted on Quantity at the contract

| evel .



